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CITY OF LINDSAY 

STATE OF CALIFORNIA 

NOTICE INVITING BIDS 

SEALED PROPOSALS will be received by the Office ofthe City Clerk at City Hall, 251 Honolulu 
Street, City of Lindsay, California, until 1:30 p.m. on September 22, 2021 and promptly thereafter all 
proposals that have been duly received will be publicly opened and read aloud for furnishing to said City 
all labor, materials, equipment, transportation, and services for the 

City of Lindsay, 2021 Street Seal & Rubberized Cape Seal Projects 

Project # CS21-08 Slurry Seal Project 

Project # CS21-09 Rubberized Cape Seal Project 

Instructions to Bidder, plans, project specifications and proposal forms may be inspected at City of 
Lindsay Depa11ment of City Services, 150 North Mirage, Lindsay, California and copies of said 
documents may be obtained from the City Services Department upon payment of a $20.00 non-refundable 
fee for each set. Bidders must request to be placed on the official plan holder's list by sending an email 
request to namezcua@lindsay.ca.us and an electronic copy of the project manual and plans will be 
provided at no fee. All addenda and correspondence during the bid process will be handled electronically. 
No bid will be received unless it is made on the proposal forms furnished with the project specifications. 

It is each bidder's sole responsibility to ensure its bid is timely delivered and received at the location 
designated as specified above. Any bid received at the designated location after the scheduled closing 
time for receipt of bids shall be returned to the bidder unopened. 

A Certified Check, Cashier's Check, or Bidder's Bond in the amount often percent (10%) of the bid 
made payable to the City of Lindsay will be required to accompany each proposal. 

Any contract entered into pursuant to this notice will incorporate the provisions of the State Labor Code. 
Compliance with the apprenticeship employment standards established by the State Director of Industrial 
Relations will be required. 

The Contractor and all Subcontractors shall comply with the requirements set forth in Division 2, Part 7, 
Chapter 1 of the Labor Code. The District has obtained from the Director of the Department of Industrial 
Relations the general prevailing rate of per diem wages and the general prevailing rate for holiday and 
overtime work in the locality in which this work is to be performed for each craft, classification or type of 
worker needed to execute the Contract. These per diem rates, including holiday and ove11ime work, as 
well as employer payments for health and welfare, pension, vacation, and similar purposes, are on file at 
the District, and are also available from the Director of the Department of Industrial Relations. Pursuant 
to California Labor Code section 1720 et seq., it shall be mandatory upon the Contractor to whom the 
Contract is awarded, and upon any subcontractor under such Contractor, to pay not less than the said 
specified rates to all workers employed by them in the execution of the Contract. 

A Contractor or Subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the 
requirements of Section 4104 of the Public Contract Code or engage in the performance of any contract 
for public work, as defined in this chapter, unless currently registered and qualified to perform public 
work pursuant to Section 1725.5. It is not a violation of this section for an unregistered contractor to 
submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 
10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform public 
work pursuant to Section 1725 .5 at the time the contract is awarded. 

This Project is a public works project as defined in Labor Code section 1 720. Each Contractor bidding on 
this Project and all Subcontractors (of any tier) performing any portion of the work must comply with the 
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SECTION ONE 
B - INSTRUCTIONS TO BIDDERS 

 
1B-01.  Securing Documents.     Plans, Specifications and other contract documents will be available for 
examination without charge and copies may be secured in accordance with the foregoing “Notice Inviting 
Bidders”. 
 
1B-02.  Examination of Specifications and Sites of Work.     The Bidder is required to examine the site 
of work, the proposal, the Plans and Specifications very carefully.  He shall satisfy himself as to the 
character and quantities of the work to be performed, the materials to be furnished and the requirements 
of the Contract Documents.  It is not to be inferred that all conditions as shown on the Plans are actually 
existent, nor shall the City or any of its officers be liable for any loss sustained by the Contractor as a 
result of any variance between conditions shown on the Plans and actual conditions revealed during 
examination or progress of the work. The submission of a proposal shall be prima facie evidence that the 
Bidder has made such an examination. 
 
1B-03.  Interpretation of Plans and Documents.   If any Bidder should find discrepancies in, or 
omissions from the Plans, Specifications, or other proposed contract documents, or if he should be in 
doubt as to the true meaning of any part thereof, he shall at once make a request to the City for correction, 
clarification, or interpretation of the points in question.  The person submitting such a request shall be 
responsible for its prompt delivery. 
 
In the event that the City received such a request and it should be found that certain essential information 
is not clearly and fully set forth, or if the City discovers errors, omissions, or points requiring clarification 
in the documents, a written addendum will be mailed to each person to whom a set of contract documents 
has been delivered. The City will not be responsible for any instructions, explanations, or interpretations 
of the documents presented to Bidders in any manner other than written addendum. 
 
1B-04.  Addenda or Bulletins.     The effect of all addenda to the contract documents shall be considered 
in the bid and said addenda shall be made a part of the contract documents and shall be returned with 
them.  Before submitting his bid, each Bidder shall acquaint himself as to whether or not any such 
addenda have been issued and failure to cover in his bid any such addenda issued, may render his bid 
informal and result in its rejection. 
 
1B-05.  Disqualification of Bidders.     No person, firm or corporation shall be allowed to make, file, or 
be interested in more than one bid for the same work unless alternate bids are called for.  (A person, firm 
or corporation who has submitted a sub-proposal to a Bidder, or who has quoted prices or materials to a 
Bidder, is hereby disqualified from submitting a bid in his own behalf). 
 
1B-06.  Proposals.     Bids to receive consideration shall be in accordance with the following instructions: 
 

a.  Bids shall be made only on the Bid Proposal included with the Specifications; all bid items shall 
be properly filled out; numbers shall be stated in figures and the signatures of all persons signing shall 
be in longhand. 
 
b.  All prices and notations must be in ink or typewritten.  No erasures will be permitted.  Mistakes 
may be crossed out and corrections typed or written in ink adjacent thereto and must be initialed in 
ink by the person or persons signing the bid. 
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c.  Bids shall not contain any recapitulation of the work to be done.  Alternate proposals will not be 
considered except as required hereinabove.  No oral, telegraphic, or telephonic proposals or 
modifications will be considered. 
 
d.  The Owner may make such investigations as he deems necessary to determine the ability of any 
Bidder to perform the Work and the Bidder shall furnish to the Owner such information and data for 
this purpose as the owner may request. 
 
e.  Each Bidder shall list his proposed subcontractors on the form accompanying the proposal in 
accordance with the provisions of the Specifications. 
 
f.  Each Bidder must accompany his bid with either a cashier’s check upon some responsible bank, or 
a check upon such bank properly certified, or an approved corporate surety bond payable to the City 
of Lindsay, for a sum not less than ten percent (10%) of the aggregate sum of the bid, which check or 
bond and the monies represented thereby shall be held by the said City as a guarantee that the Bidder, 
if awarded a contract, will in good faith enter into such contract and furnish the required bonds and 
insurance policies. Such bid bond shall be in a form acceptable by the City. 
 
The Bidder agrees that, in case of his refusal or failure to execute said contract and provide said bonds 
and insurance policies within the time required by these documents, such check or bond and the 
money represented thereby, shall remain the property of the City party hereto and, said surety will 
pay to the City, as liquidated, for all damages which the City may suffer by reason of such failure, the 
sum of ten percent (10%) of the amount of the bid.  A Bid received and not accompanied by such 
cashier’s check, certified check, or approved bond, shall be rejected. 
 
g.  Bids shall be delivered to the City of Lindsay, at the location stipulated, on or before the day and 
hour set for the opening of bids, as herein before specified in the “Notice Inviting Bids”.  Bids shall 
be enclosed in a sealed envelope bearing the title of the work and the name of the Bidder. 

 
1B-07.  Licensing of Contractors.     All persons, firms, partnerships, or corporations shall be licensed in 
accordance with the Business and Professions Code of the State of California and the applicable 
ordinances of the City of Lindsay before proceeding with the work under this contract.  This project 
requires a current and valid Class “A”, General Engineering Contractor License. 
 
1B-08.  Withdrawal of Bid.     Any Bidder may withdraw his bid in person or by written request at any 
time prior to the scheduled closing time for receipt of bids. 
 
1B-09.  Opening of Bid Proposals.     A City representative will, in open session, publicly open, examine 
and declare the bids at the earliest convenient time following the time set forth in the “Notice Inviting 
Bids”.  Bidders or their authorized representatives are invited to be present. 
 
1B-10.  Award of Contract or Rejection of Bids.     No Bidder may withdraw his bid for a period of 
sixty (60) days after the date set for the opening of bids.  The contract for the work will either be awarded, 
or the bids rejected within sixty (60) days from the date set for the opening of bids. 
 
The contract for the work will be awarded to the lowest responsive and responsible Bidder complying 
with these instructions, the four (4) criteria set forth below and the “Notice Inviting Bids”.  The City, 
however, reserves the right to reject any or all bids and to waive any informality in the bids received.  The 
City, in making its determination of the lowest responsible Bidder, will give consideration to the 
following criteria: 
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1. Quality of the contractor’s technical approach to the project; 
2. Qualifications of the Contractor’s personnel, equipment and their availability to complete the work 
on time. 
3. Experience of the Contractor in this type of work and the capability for performing the project; and 
4. The Contractor’s total bid price per the Base Bid Schedule (General Line Items + Category 1-
Slurry Seal + Category 2-Cape Seal).  
 
The award of Alternate No. 1 will be determined by the City based on the wellness center enterprise 
budget funding. If alternate is awarded, it will be added to the Base Bid. 

 
A Bidder to whom an award is made shall execute a written Contract with the awarding City and furnish 
the stipulated bonds and insurance within ten (10) days after the Notice of Award of the contract is issued.  
The Contract shall be made on the form provided by the City. 
 
If the bidder to whom the award is made fails to enter into the contract as herein provided, the award may 
be annulled and an award may be made to the next lowest responsible Bidder; and such Bidder shall 
fulfill every stipulation embraced herein, as if he were the party to whom the first award was made.  A 
corporation to which an award is made shall furnish evidence of its corporate existence and that the 
officers signing the contract and bond for the corporation are duly authorized to do so by certified copy of 
Resolution authorizing same by Board of Directors. 
 
1B-11  Bonds.     A successful Bidder, simultaneously with the execution of an Agreement, will be 
required to furnish a bond to secure the payment of labor and materials in a sum not less than 100 percent 
(100%) of the total amount payable by the terms of the contract and a faithful performance bond in a sum 
not less than 100 percent (100%) of the amount of the contract; said bonds shall be secured from a surety 
company satisfactory to the City.  Surety companies, to be acceptable to the City must be authorized to do 
business in the State of California and be on the accredited list of the United States Treasury.  The bonds 
given by the contractor shall be extended as proposed in the same manner as the district. 
 
1B-12.  Time of Completion and Liquidated Damages.     The work shall be commenced within ten 
(10) calendar days from the date of the Notice to Proceed and shall be diligently prosecuted until 
completion. A time limit of sixty-six (66) calendar days from date of the Notice to Proceed has been set 
for completion of all of the work.  The Bidder agrees to pay, as Liquidated Damages, Eight Hundred 
Dollars ($800.00) for each consecutive calendar day delay in finishing the work in excess of the number 
of calendar days as prescribed above.  The Bidder’s attention is directed to the General and Special 
Conditions as to provisions for extension of time of completion and/or assessment of Liquidated 
Damages.  
 
1B-13.  Assignment of Contract.     No assignment by the Contractor of any contract to be entered into 
hereunder or of any part thereof, or of funds to be received thereunder by the Contractor, will be 
recognized by the Agency unless such assignment has had prior approval of the Agency and the surety 
has been given notice of such assignment in writing and has consented thereto in writing. 
 
1B-14.  Workers and Wages.     Attention is specifically directed to all provisions of the Labor Code of 
the State of California with regard to workers and wages.  Contractors must comply with provisions of the 
Work Hours and Safety Standards Act (40 U.S.C. 327 ET SEQ) and the regulations issued thereunder. 
 
Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, or counties, 
in which the work is to be done have been determined by the Director of the California Department of 
Industrial Relations. These wages are set forth in the General Prevailing Wage Rates for this project, 
available at City of Lindsay address and available from the California Department of Industrial Relations' 



Section Once, B. Instructions to Bidders Page 4 of 5 
 

Internet website at http://www.dir.ca.gov/DLSR/PWD. The Federal minimum wage rates for this project 
as predetermined by the United States Secretary of Labor are set forth in this project manual issued for 
bidding. Purposes and in copies of this book that may be examined at the offices described above where 
project plans, special provisions, and bid forms may be seen. Addenda to modify the Federal minimum 
wage rates, if necessary, will be issued to holders of this project manual. Future effective general 
prevailing wage rates, which have been predetermined and are on file with the California Department of 
Industrial Relations, are referenced but not printed in the general prevailing wage rates. 
 
 
1B-15.  Job Tour.     Assistance, if necessary, in the inspection of the project location can be obtained by 
prior arrangement with the City of Lindsay Department of City Services. 
 
1B-16.  Identification of Subcontractors.     In accordance with Section 4100 et seq of the Public 
Contract Code, each Bidder, in the Bid, shall set forth: (1) The name and location of the place of business 
of each subcontractor who will perform work or labor, or render services to the Contractor in or about the 
construction of the work, or improvement, in an amount in excess of one-half of one percent of the 
Contractor’s total bid; and (2) The position of the work which will be done by each such subcontractor.  
No Contractor, whose bid is accepted shall, without consent of the City, either:  (3) Permit any such 
contract to be assigned or transferred, or allow it to be performed by anyone other than the original 
subcontractor listed in the bid; or (4) Sublet or subcontract any portion of the work in excess of one-half 
percent of one percent of the Contractor’s total bid as to which his original bid did not designate a 
subcontractor.  Penalties for failure to comply with the foregoing are as set forth in the Public Contract 
Code. 
 
1B-17.  (blank) 
 
1B-18.  (blank) 
 
1B-19.  (blank) 
 
1B-20.  Statutory Penalty for Unauthorized Overtime Work.     In accordance with Section 1815 of 
the California Labor Code, the Contractor shall, as a penalty to the State or political subdivision on whose 
behalf the contract is made or awarded, forfeit twenty-five dollars ($25.00) for each worker employed in 
the execution of the contract by the Contractor or by any subcontractor for each calendar day during 
which said worker is required or permitted to work more than eight hours in any one calendar day and 
forty hours in any one calendar week in violation of Sections 1810-1815 of the California Labor Code. 
 
1B-21.  Workers Compensation Notice.     As required by Section 1860 of the California Labor Code 
and in accordance with provisions of Section 3700 of the Labor Code, every Contractor will be required 
to secure the payment of “workers compensation” to its employees. 
 
1B-22.  Workers Compensation Certification by Contractor.     In accordance with Section 1861 of 
the California Labor Code, the Contractor shall furnish the City a notarized statement prior to 
commencing construction as follows:  “I am aware of the provisions of Section 3700 of the Labor Code 
which requires every employer to be insured against liability for workers compensation or to undertake 
self-insurance in accordance with the provisions of that code and I will comply with such provisions 
before commencing the performance of the work of this contract.” 
 
1B-23.  Apprenticeship Requirements.     The Contractor agrees to comply with Sections 1777.5, 
1777.6 and 1777.7 of the California Labor Code relating to the employment of apprentices.  The 
responsibility for compliance with these provisions is fixed with the prime Contractor for all apprentice 
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able occupations.  Under these sections of the law, contractors and subcontractors must employ 
apprentices in apprentice able occupations, where journeymen in the craft are employed on the public 
work, in a ratio of not less than one apprentice for each five journeyman (unless an exemption is granted 
in accordance with Section 1777.5) and contractors and subcontractors shall not discriminate among 
otherwise qualified employees as indentured apprentices on any public work solely on the grounds of 
race, religious creed, color, national origin, ancestry, sex, or age, except as provided in Section 3077 of 
the Labor Code.  Only apprentices, as defined in Section 3077, who are in training under apprenticeship 
standards and who have signed written agreements will be employed on City Services in apprentice able 
occupations. 
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SECTION ONE 
C - BID PROPOSAL 
CITY OF LINDSAY 

 2021 Street Seal & Rubberized Cape Seal Projects 
Lindsay, California 

 
Ladies & Gentlemen: 
 
The undersigned hereby declares, as Bidder, that the only persons or parties interested in this proposal as 
principals, are those named herein, that no public officer or employee of the City is in any manner 
interested directly or indirectly in this proposal or in the profits to be derived from the contract proposed 
to be taken; that this bid is made without any connection with any other person or persons making a bid 
for the same purpose; that the bid is in all respects fair and without collusion or fraud; that he has read the 
Notice Inviting Bids and the Specifications and agrees to all the stipulations contained herein; that he has 
examined the site of the work, the form of Agreement and the Specifications and drawings referred to 
therein. 
 
The undersigned hereby proposes and agrees to furnish all of the material, labor, equipment, 
transportation and services for the construction and completion of the work listed below, all in strict 
conformity with the Plans, Specifications and other contract documents on file at the City, at the unit 
prices listed below. 
 
If awarded the contract, the undersigned agrees to sign said contract and furnish the necessary bonds and 
insurance policies within ten (10) days after the Notice of Award of contract. 
 
The undersigned has checked carefully all of the prices quoted and understands that the City of Lindsay 
will not be responsible for any errors or omissions on the part of the undersigned in making up this 
Revised Bid Proposal. 
 
Attached please find Bidder’s Bond or certified check, for $___________________, which amount is not 
less than ten percent (10%) of the total amount of this bid. 
 

BIDDING SHEET 
The work under this Specification is for the construction of the City of Lindsay, 2019 Asphalt Rubber 
Cape Seal Project, for the City of Lindsay all as described in this Specification and as shown on Plans. 
The City reserves the right to: 
 1.  Accept or reject any or all bids. 
 2.  Award the contract to the lowest qualified Bidder for the Base Bid, if selected. 
 3.  Waive any defects. 
 4.  Accept all or any portion of the BID SCHEDULE. 
The undersigned hereby certifies that he has a valid license as contractor Class “A”, General Engineering 
Contractor License, in the State of California, the number of which is _____________ and expiration of 
which is _________________ and is registered with the Department of Industrial Relations, the number 
which is _________________ and expiration of which is ________________. I hereby declare that this 
information is valid and submitted under penalty of perjury in compliance with Business and Professions 
Code Section 7028.15. 
  
 
 _______________________________________ 
       Signed     Title 
 



Section One, C. Bid Proposal Page 2 of 20 
 

The undersigned hereby proposes and agrees to furnish all of the material, labor, equipment, 
transportation, and services necessary for the construction of the City of Lindsay, Asphalt Rubber Cape 
Seal Overlay Projects, including paving and other work necessary to properly complete the proposed 
improvements, all in strict conformity with the Plans and Specifications on file with the City of Lindsay.  
Bids shall include sales tax and all other applicable taxes and fees.  Completion time is defined as the 
number of calendar days necessary to complete the defined work items from the date of the Notice to 
Proceed. 
 
In accordance with Section 4552 of the Government Code, the bidder shall conform to the following 
requirements.  In submitting a bid to the City, the bidder offers and agrees that if the bid is accepted, it 
will assign to the City all rights, title, and interest in and to all causes of action it may have under Section 
4 of the Clayton Act (15 U.S.C.) or under the Cartwright Act (Chapter 2, commencing with Section 
16700, of Part 2 of Division 7 of the Business and Professions Code), arising from purchase of goods, 
materials, or services by the bidder. 
 

BID SCHEDULE 
 

The Bid Schedule(s) list the various divisions of construction contemplated in the Plans and 
Specifications, together with an estimate of the units each.  With these units as the basis, the Bidder will 
extend each item, using the cost he inserts in the unit column.  Any total cost found inconsistent with the 
unit cost shall be considered incorrect. Unit cost figures shall be considered correct, and adjustments 
made accordingly. 
 
The Bid prices shall be in ink or typewritten and the sum entered in figures.  The following quantities of 
work to be done and materials to be furnished are given as a basis for the comparison of bids.  The City 
reserves the right to increase or decrease the quantities of any items as necessary or expedient. 
 
All items shall be complete in place and bids shall include sales tax and all other applicable taxes and 
fees. 
 
Witness our hands this _________ day of _________________, 20_____. 
 
Signature of bidder, with business addresses and phone number. 
 

Individual Contractor 
Name:__________________________________________ 
Address:_________________________________________ 
________________________________________________ 
 
 
Partnership 
Name:__________________________________________ 
Business 
Address:_________________________________________ 
________________________________________________ 
By:_____________________________________________
Partner. 
 
Other 
Partners:_________________________________________ 
________________________________________________ 
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________________________________________________ 
 
Corporation 
Name:__________________________________________ 
Business 
Address:____________________________________ 
________________________________________________ 
By:____________________________________________,
President. 
_______________________________________________,
Secretary 
 

(Corporate Seal) Organized under the laws of the State of 
________________________________________________ 
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BID BOND 
 
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, ___________________________ 
as Principal, and ____________________________________________________________ as surety, are 
hereby held and firmly bound unto THE CITY OF LINDSAY as Owner, in the penal sum of 
___________ for the payment of which, well and truly to be made, we hereby jointly and severally bind 
ourselves, our heirs, executors, administrators, successors and assigns. 
 
The condition of the above obligation is such that whereas the Principal has submitted to the CITY OF 
LINDSAY a certain Bid, attached hereto and hereby made a part hereof to enter into a contract in writing, 
for the 

 
 

City of Lindsay, 2021 Street Seal & Rubberized Cape Seal Projects 
  
 

NOW THEREFORE, 
 
a.  If said Bid shall be rejected, or in the alternate, 
 
b.  If said Bid shall be accepted and the Principal shall execute and deliver a contract in the Form of  
Contract attached hereto (properly completed in accordance with said Bid) and shall furnish a bond for  
his faithful performance of said contract, and for the payment of all persons performing labor or 
furnishing  materials in connection therewith, and shall in all other respects perform the agreement 
created by the acceptance of said Bid, then this obligation shall be void, otherwise the same shall remain 
in force and effect; it being expressly understood and agreed that the liability of the Surety for any and all 
claims hereunder shall, in no event, exceed the penal amount of this obligation as herein stated. 
 
The Surety, for value received, hereby stipulates and agrees that the obligation of said Surety and its bond 
shall be in no way impaired or affected by any extension of the time within which the Owner may accept 
such Bid; and Surety does hereby waive notice of any extension. 
 
IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such 
of them as are corporation have caused their corporate seals to be hereto affixed and these presents to be 
signed by their property officers, the day and year first set forth above. 
 
____________________________________                        ____________________________________ 
 Contractor, Individual, Partnership, or Corporation  Surety 
 
 
By: _________________________________   By: _________________________________  
 
 
IMPORTANT: Surety companies executing bonds must appear on the Treasury Department’s most 
current list (Circular 570, as amended) and be authorized to transact business in the State of California. 
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DECLARATION OF NON COLLUSION TO BE EXECUTED BY 

BIDDER AND SUBMITTED WITH BID 

 
 
State of California  ) 
    ) 
County of ___________________) 
 
 I, ___________________________________, declare as follows: 
 
 I am _________________________ of ___________________the party making the foregoing 
bid, that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that 
the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, 
and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else 
to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, 
directly or indirectly sought by agreement, communication, or conference with anyone to fix the bid price 
of the bidder or any other bidder, or to fix any overhead profit, or cost element of the bid price, or of that 
of any other bidder, or to secure any advantage against the public body awarding the contract of anyone 
interested in the proposed contract; that all statements contained in the bid are true; and, further, that the 
bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the 
contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company association, organization , bid depository, or to any member or agent 
thereof to effectuate a collusive or sham bid. 
 
 I certify (or declare) under penalty of perjury that the foregoing is true and correct and that this 
declaration is executed in ___________________, California, on ______________________, 20___. 
 
 
 
 
       ___________________________________ 
       Signature 
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INFORMATION REQUIRED OF BIDDER 
 

The Bidder is required to supply the following information.  Additional sheets may be attached if 
necessary. 
 
(1) Address :  

__________________________________________________________________________ 

 Phone No.  _____________  Fax No. _____________  E mail/Web page  ______________________ 

(2) Type of Firm: Individual, Partnership or Corporation:    _________________________________ 

(3) Corporation organized under the laws of the State of ____________________________________ 

(4) List the names of all members of the firm or names and titles of all officers of the corporation: 

 ___________________________________ ___________________________________ 

 ___________________________________ ___________________________________ 

 ___________________________________ ___________________________________ 

(5) Number of years’ experience as a licensed contractor in this type of construction work:  ___________ 

(6) Subcontractors Listing. Please complete the section below with all subcontractors that will be 
performing work in or about the work or improvement in excess of one-half (1/2) of one percent (1%) of 
the total bid price. Attach additional pages as necessary. 
 
 Type  Subcontractor Dollar Amt. Total 
No. Work DIR # Name, Address, Phone, FAX of Contract Percentage 
1      
      

2      
      

3      
      

4      
      

5      
      

 
(7)  List the name of the person who inspected the site of the proposed work for your firm: 

       _______________________________________________. Date of Inspection: _______________ 

(8)  List 3 projects minimum and the owners and project manager or contact of similar size and type of 

construction; include the total base dollar figure and the final constructed dollar figure.  (Attach additional 

page if necessary): 

 1. 

_____________________________________________________________________________________ 

 2. 

_____________________________________________________________________________________ 
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 3. 

_____________________________________________________________________________________ 

 (9) The General Contractor and all listed subcontractors shall submit with this proposal an organizational 
chart listing current employee names and titles. The General Contractor and all listed subcontractors shall 
identify the proposed project manager and foremen and include the length of employment with the 
company and years of experience with this type of construction. The General Contractor and all listed 
subcontractors shall also list the equipment owned that will be utilized on this project and list equipment 
not owned that is anticipated to be rented/purchased to complete this project. 
 
(10) If requested by the City, the Bidder shall furnish a notarized financial statement, financial data, or 
other information and references sufficiently comprehensive to permit an appraisal of his current financial 
condition. 
The undersigned acknowledges that the quantities of work specified are approximate only, are the 
quantities which will be required to the best knowledge of the City at this time and are set forth herein for 
the purpose of comparing bids. 
 
The City reserves the right to reject all bids or waive any informality and to award the bid to the best 
qualified bidder on any Schedule. 
 
The undersigned agrees, if awarded the Contract, to begin work within ten (10) calendar days after the 
date of the Notice to Proceed and to fully complete all work within the number of calendar days stipulated 
in the Instruction to Bidders after the date of the Notice to Proceed. 
 
Receipt is hereby acknowledged of Addenda Number(s) 
_________________________________________. 
 
The undersigned is licensed in accordance with the laws of the State of California, Class “A”, General 
Engineering Contractor License in the State of California. 
 
Individual Contractor  
Name: ____________________________________________ 
Address: __________________________________________ 
__________________________________________________ 
 
Partnership  
Name: ____________________________________________ 
Business Address: ___________________________________ 
__________________________________________________ 
By: _______________________________________________   
Partner. 
 
Other Partners: ______________________________________ 
__________________________________________________ 
__________________________________________________ 
 
Corporation  
Name: _____________________________________________ 
Business Address: ____________________________________ 
__________________________________________________ 
By:_______________________________________, President. 
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__________________________________________, Secretary 
 
 
Organized under the laws of the State of                                                                              (Corporate Seal) 
_________________________________________________ 
 
 
 

Authorized Signatures for Corporate Contractors 
 
 
 

 The undersigned certifies that they are authorized to execute documents on behalf of the corporation: 
 
 
 
 
______________________________ _______________  
President    Date 
 
 
 
______________________________ _______________ 
Secretary    Date 
 
 
 
______________________________ _______________  (Corporate Seal) 
Treasurer    Date 
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Individual Contractor Name: 

________________________________________________ 

Address: 

________________________________________________ 

________________________________________________ 

 

Partnership Name: 

________________________________________________ 

Business Address: _________________________________ 

________________________________________________ 

By: 

________________________________________________

 Partner. 

 

Other Partners: 

________________________________________________ 

________________________________________________ 

________________________________________________ 

 

Corporation Name: 

________________________________________________ 

Business Address: _________________________________ 

________________________________________________ 

By: ______________________________________, President. 

_________________________________________, Secretary 

 

(Corporate Seal)    Organized under the State laws of; 

 

      _________________________________ 
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SECTION ONE 
D - CONTRACT 

 
THIS CONTRACT is made and entered into by and between the City of Lindsay, hereinafter referred to 
as the “City” and __________________________________, hereinafter referred to as the “Contractor”. 
 
IT IS HEREBY AGREED BETWEEN THE PARTIES AS FOLLOWS: 
 
First.  Contract Documents.     The complete Contract includes all of the contract documents, to-wit: 
(a) Notice Inviting Sealed Bids; (b) Instructions to Bidders; (c) Bid Proposal; (d) Contract; (e) General 
Conditions; (f) Special Conditions; (g) Technical Provisions including the complete set of Plans for 
construction of City of Lindsay, 2021 Street Seal & Rubberized Cape Seal Projects; (h) Performance 
Bond; (i) Payment Bond; (j) duly issued Addenda and all modifications incorporated in the foregoing 
documents before execution of the Contract Agreement. 
 
The foregoing contract documents are hereby incorporated by reference and shall be deemed and 
considered as forming a part of this Contract Agreement as fully and to the same extent as if it were 
copied at length herein. 
 
Second.  The Work.     The Contractor agrees to furnish all tools, labor, materials, equipment, 
transportation, services and supplies necessary to perform and complete in a good and workmanlike 
manner the construction of the work designated as City of Lindsay, 2021 Street Seal & Rubberized 
Cape Seal Projects in strict conformity with and in exact accordance with, the Plans and Specifications 
and all other Contract Documents referred to above, which plans are on file at the offices of the 
Participants. 
 
Third.  Payment.     The City agrees to pay and the Contractor agrees to accept 
____________________________________________________ dollars ($_________________), 
according to the Bid Proposal at the time and manner set forth in these Specifications. 
 
The foregoing shall be accepted by the Contractor as full and final compensation for work done under this 
contract. 
 
Fourth.  Commencement and Completion of the Work.     The Contractor agrees to begin and 
complete the work within the time specified in the Notice Inviting Bids.  Time is of the essence in 
completing the project. 
 
Fifth  LIQUIDATED DAMAGES.     THE PARTIES AGREE THAT IT WOULD BE IMPRACTICAL 
AND EXTREMELY DIFFICULT TO FIX THE ACTUAL DAMAGE AND LOSS SUSTAINED BY 
THE CITY SHOULD THE CONTRACTOR FAIL TO COMPLETE THE WORK IN THE SPECIFIED 
TIME, THEREFORE, HE SHALL PAY TO THE CITY, AS LIQUIDATED DAMAGES, AND NOT IN 
THE NATURE OF A PENALTY, EIGHT HUNDRED DOLLARS ($800.00) A DAY FOR EACH DAY 
DELAYED, WHICH SHALL BE DEDUCTED FROM ANY AMOUNT TO BE PAID UNDER THIS 
CONTRACT.  THE AMOUNT OF LIQUIDATED DAMAGES HEREIN PROVIDED FOR 
REPRESENTS AN ENDEAVOR BY THE CITY AND THE CONTRACTOR TO MUTUALLY 
DETERMINE, FIX AND STATE AN AMOUNT THAT NEARS A REASONABLE RELATIONSHIP 
TO THE ACTUAL DAMAGE SUFFERED BY THE CITY SHOULD THE CONTRACTOR FAIL TO 
COMPLETE THE WORK WITHIN THE TIME SPECIFIED; PROVIDED THAT EXTENSIONS OF 
TIME WITH WAIVER OF FORFEITURE DUE TO DELAY MAY BE GRANTED AS PROVIDED IN 
SECTION 2-06 OF THE GENERAL CONDITIONS. 
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Sixth.  Performance and Payment Bond.   The Contractor agrees to furnish bonds guaranteeing the 
performance of this Contract and guaranteeing payment for all labor and material used under this Contract 
as required by the laws of the State of California, in forms approved by the Participants.  The 
Performance Bond shall be for an amount not less than one hundred percent (100%) of the amount of this 
Contract and shall be conditioned on full and complete performance of the Contract, guaranteeing the 
work against faulty workmanship and materials for a period of one year after completion and acceptance.  
The Payment Bond shall be in an amount not less than one hundred percent (100%) of the amount of this 
Contract and shall be conditioned upon full payment of all labor and material entering into or incident to 
the work covered by this Contract.  The Contractor agrees to furnish the bonds on the forms bound within 
these Specifications. 
 
Seventh.  Insurance.     The Contractor agrees to carry Public Liability Insurance, Property Damage 
Insurance, Fire and Extended Coverage, Builder’s All Risk and Worker Compensation Insurance in 
amounts and any other requirements as stated as required by the General Conditions. 
 
Eighth.  General Prevailing Rate of Per Diem Wages.     Any contract entered into pursuant to this 
notice will incorporate the provisions of the U.S. Department of Labor Code and the State of CA 
Department of Industrial Relations with the prevailing rates of wages and apprenticeship employment 
standards established by both agencies.   
 
Ninth.  Compliance with Other Provisions of Law Relative to Public Contract.     The City is a public 
agency in the State of California and is subject to the provisions of the Government Code, The Public 
Contract Code and the Labor Code of that State.  It is stipulated and agreed that all provisions of law 
applicable to public contracts are a part of this Contract to the same extent as though set forth herein and 
will be complied with by the Contractor.  These include, but are not limited to, the stipulation that eight 
hours’ labor constitutes a legal day’s work and the Contractor will, as a penalty to the City, forfeit twenty-
five ($25.00) for each workman employed in the execution of the Contract by the Contractor or any 
subcontractor for each calendar day during which such workman is required or permitted to work more 
than eight hours in violation of the provisions of Article Three, Chapter One, Part Seven, Division 2 of 
the California Labor Code, except as permitted by law. 
 
Contractors are required by law to be licensed and regulated by the Contractors’ State License Board.  
Any questions concerning a contractor may be referred to the Registrar, Contractors’ State License Board, 
1020 N Street, Sacramento, California 95814. 
 
Tenth.  Protecting of Public Utilities.     The Contractor shall be compensated for the cost of locating, 
repairing damage not due to the failure of the Contractor to exercise reasonable care, in removing or 
relocating such utility facilities not indicated in the Plans and Specifications with reasonable accuracy and 
for equipment on the project necessarily idle during such work.  The Contractor shall not be assessed 
liquidated damages for delay in completion of the project, which such delay was caused by the failure of 
the City or the owner of the utility to provide for removal or relocation of such utility facilities. 
 
Nothing herein shall be deemed to require the City to indicate the presence of existing service laterals or 
appurtenances whenever the presence of such utilities on the site of the construction project can be 
inferred from the presence of other facilities, such as buildings, meter junction boxes, on or adjacent to 
the site of the construction; provided, however, nothing herein shall relieve the City from identifying 
main or trunk lines in the Plans and Specifications. 
 
If the Contractor, while performing a contract, discovers utility facilities not identified by the City on the 
Plans or in the Specifications, he shall immediately notify the City and the utility in writing.  The City, 
where it is the owner, shall have the sole discretion to perform the repairs or relocation work or permit the 
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Contractor to do such repairs or relocation work at a reasonable price.  If the Contractor discovers 
hazardous waste or unusual physical conditions, he shall comply with the notice provisions of Public 
Contract Code Section 7104. 
 
Eleventh.  Submission of Bids:  Agreement to Assign.     In accordance with Section 4552 of the 
Government Code, the bidder shall conform to the following requirements.  In submitting a bid to the 
City, the bidder offers and agrees that if the bid is accepted, it will assign to the City all rights, title, and 
interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C.) or under 
the Cartwright Act (Chapter 2, commencing with Section 16700, of Part 2 of Division 7 of the Business 
and Professions Code), arising from purchase of goods, materials, or services by the bidder. 
 
Twelfth. Termination or Modification of Contract.  Environmental Reasons.     City may terminate, 
amend or modify the contract for environmental considerations.  In the event of such termination, 
modification or amendment, the notification to the Contractor thereof will include a statement of the 
compensation payable, if any, by reason of such termination, modification or amendment.  Any claims 
filed by the Contractor shall be in sufficient detail to enable the City to ascertain the basis and amount of 
said claims.  The City will consider and determine the Contractor’s claim and it will be the responsibility 
of the Contractor to furnish, within a reasonable time, such further information and details as may be 
required by the City to determine the facts or contentions involved in his claims.  Failure to submit such 
information and details will be sufficient cause for denying the claims. 
 
Upon final determination of any claim, the City shall then make and issue his final estimate in writing and 
within forty (40) days thereafter the City will pay the entire sum found due thereon, if any. 
 
Thirteenth.  Integration Clause.     This Contract constitutes the entire agreement of the parties.  No 
other agreements, oral or written, pertaining to the work to be performed under this Contract, exist 
between the parties.  This Contract can be modified only by an agreement in writing signed by both 
parties. 
 
IN WITNESS WHEREOF, this Contract is executed by the duly authorized agent(s) of the City and by 
the Contractor on the date set before the name of each. 
     CITY OF LINDSAY 
 
      By: _______________________________________ 
               Mayor 
(City Seal) 
Attest: 
___________________________________ 
   City Clerk 
  City of Lindsay    
      __________________________________________ 
      Contractor 
       
(Corporate Seal)    By: _______________________________________ 
 
      __________________________________________ 
      Title 
Approved as to Form: 
_____________________________________ 
City Attorney for City of Lindsay 
Approved as to Form: 
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Authorized Signatures for Corporate Contractors 
 
 
 

 The undersigned certifies that they are authorized to execute documents on behalf of the corporation: 
 
 
 
 
______________________________ _______________  
President    Date 
 
 
 
______________________________ _______________ 
Secretary    Date 
 
 
 
______________________________ _______________  (Corporate Seal) 
Treasurer    Date 
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CONTRACTOR’S/SUBCONTRACTOR’S CERTIFICATION 
CONCERNING STATE LABOR STANDARDS 

 
All contractors and subcontractors shall give the following certifications to the grantee and forward this 
certification to the grantee within ten days after the execution of any contract or subcontract. 
 
A. “I am aware of the provisions of Section 3700 of the Labor Code which requires every employer 
to be insured against liability for workers’ compensation or to undertake self-insurance in accordance 
with the provisions of that Code, and I will comply with such provisions before commencing the 
performance of the work of this contract.” 
 
B. “It is further agreed that, except as may be provided in Section 1815 of the California Labor 
Code, the maximum hours a worker is to be employed is limited to eight hours a day and 40 hours a week 
and the subcontractor shall forfeit, as a penalty, twenty-five dollars ($25.00) for each worker employed in 
the execution of the subcontract for each calendar  day during which a worker is required or permitted to 
labor more than 8 hours in any calendar day or more than 40 hours in any calendar week.” 
 
 
        
       ____________________________________ 
        Contractor/Subcontractor 
 
 
       By: _________________________________ 
 
       ____________________________________ 
        Typed Name and Title 
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CERTIFICATION OF NONSEGREGATED FACILITIES 

 
The construction contractor certifies that he does not maintain or provide for his employees any 
segregated facilities at any of his establishments and that he does not permit his employees to perform 
their services at any location, under his control, where segregated facilities are maintained.  The 
construction contractor certifies further that he will not maintain or provide for his employees any 
segregated facilities at any of his establishments and that he will not permit his employees to perform 
their services at any location, under his control, where segregated facilities are maintained.  The 
construction contractor agrees that a breach of his certification is a violation of the Equal Opportunity 
clause in this contract.  As used in this certification, the term “segregated facilities” means any waiting 
rooms, work areas, restrooms and washrooms, restaurants and other eating areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation and housing facilities provided for employees 
which are segregated by explicit directive or are in fact segregated on the basis of race, creed, color, or 
national origin, because of habit, local custom, or otherwise.  The construction contractor agrees that 
(except where he has obtained identical certification from proposed subcontractors for specific time 
periods) he will obtain identical certifications from proposed subcontractors prior to the award of 
subcontracts exceeding $10,000 which are not exempt from the provisions of the Equal Opportunity 
clause, and that he will retain such certification in his files. 
 
 
      __________________________________________ 
         Signature 
 
 
      By: _______________________________________ 
 
      __________________________________________ 
         Title 
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BOND FOR FAITHFUL PERFORMANCE 
 
KNOW ALL MEN BY THESE PRESENTS: 
That we, __________________________________, hereinafter referred to as “Contractor”, as Principal, 
and ___________________________________________________ as Surety, are held firmly bound unto 
the City of Lindsay in the sum of ____________________________________________________ dollars 
($_________________), lawful money of the United States of America, for the payment of which sum 
well and truly to be made, we bind ourselves, jointly and severally, firmly by these presents. 
 
The condition of the foregoing obligation is such that: 
 
WHEREAS, said Contractor has been awarded and is about to enter a Contract with the City of Lindsay 
for furnishing all materials, equipment and labor and in the constructing of City of Lindsay, 2021 Street 
Seal & Rubberized Cape Seal Projects for said City, and is required by said City to give this bond in 
connection with the execution of said Contract: 
 
NOW, THEREFORE, if the said Contractor shall well and truly do and perform all the covenants and 
obligations of said Contract on his part to be done and performed at the times and in the manner specified 
therein, then this obligation shall be null and void, otherwise it shall be and remain in full force and 
effect: 
 
PROVIDED, that any alternations in the work to be done, or the materials to be furnished, which may be 
made pursuant to the terms of said Contract, shall not in any way release either the Contractor or the 
Surety thereunder, nor shall the extension of time granted under the provisions of said contract release 
either the Contractor or the Surety, and notice of such alternations or extensions of the Contract is hereby 
waived by the Surety. 
   
   WITNESS our hands this ________day of _________________, 20_____. 
 
 
(Corporate Seal)      ____________________________________ 
       Contractor/Principal 
 
       By: _________________________________ 
 
       ____________________________________ 
           Title 
 
 
(Corporate Seal)      ____________________________________ 
           Surety 
       By: _________________________________ 
 
       ____________________________________ 
           Title 
 
Approved as to Form: 
 
_____________________________________ 
City Attorney for City of Lindsay 
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BOND FOR MATERIALS AND LABOR 
 

KNOW ALL MEN BY THESE PRESENTS: 
That we, __________________________________, hereinafter referred to as “Contractor”, as Principal, 
and ___________________________________________________ as Surety, are held firmly bound unto 
the City of Lindsay in the sum of ____________________________________________________ dollars 
($_________________), lawful money of the United States of America, for the payment of which sum 
well and truly to be made, we bind ourselves, jointly and severally, firmly by these presents. 
 
The condition of the above obligation is such that: 
 
WHEREAS, said Contractor has been awarded and is about to enter a Contract with the City of Lindsay 
for furnishing all materials, equipment and labor and in the constructing of City of Lindsay, 2021 Street 
Seal & Rubberized Cape Seal Projects for said City, and is required by said City to give this bond in 
connection with the execution of said Contract: 
 
NOW, THEREFORE, if the said Principal as Contractor in said contract, or its, his or their subcontractors 
fails to pay for any materials, provisions, provider or other supplies, or teams, used in, upon, or for 
amounts due under the Unemployment Insurance Act with respect to such work or labor, said Surety will 
pay for the same, in an amount not exceeding the sum specified above, and also, in case suit is brought 
upon this bond, a reasonable attorney’s fee to be fixed by the Court.  This bond shall inure to the benefit 
of any and all persons entitled to file claims as under Section 1192.1 of the Code of Civil Procedure of the 
State of California. 
 
PROVIDED, that any alternations in the work to be done, or the materials to be furnished, which may be 
made pursuant to the terms of said Contract, shall not in any way release either the Contractor or the 
Surety thereunder, nor shall the extension of time granted under the provisions of said contract release 
either the Contractor or the Surety, and notice of such alterations or extensions of the Contract is hereby 
waived by the Surety. 
    WITNESS our hands this ________day of _________________, 20_____. 
 
(Corporate Seal)      ____________________________________ 
       Contractor/Principal 
 
       By: _________________________________ 
 
       ____________________________________ 
           Title 
 
 
(Corporate Seal)      ____________________________________ 
           Surety 
       By: _________________________________ 
 
       ____________________________________ 
           Title 
Approved as to Form: 
_____________________________________ 
City Attorney for City of Lindsay 
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CERTIFICATE OF OWNER’S ATTORNEY 
 
 

I, the undersigned, ___________________________________ the duly authorized and acting 
     (Please Type)  
 
legal representative of________________________________________, do hereby certify as 
follows: 
 
 
I have examined the attached CONTRACT(s), Performance and Payment BONDS and insurance certificates 
and the manner of execution thereof, and I am of the opinion that each of the aforesaid agreements has been 
duly executed by the proper parties thereto acting through their duly authorized representatives; that said 
representatives have full power and authority to execute said agreements on behalf of the respective parties 
named thereon; and that the foregoing agreements constitute valid and legally binding obligations upon the 
parties executing the same in accordance with terms, conditions, and provisions thereof.  I also am of the 
opinion that the CONTRACTOR’s insurance coverage complies with the requirements of the CONTRACT. 
 
 
 
____________________________________ 
     (Attorney’s Signature) 
 
 
DATE:______________________________ 
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SECTION TWO 
GENERAL CONDITIONS 

2-01.  Definition of Terms: 
 
Terms used herein are defined as follows and as in the “Glossary, Water and Wastewater Control 
Engineering” proposed by the Joint Committee representing the American Public Health Association, 
American Society of Civil Engineers, American Water Works Association, and Water Pollution Control 
Federation. 
 

a. Addendum:   A supplement of any of the Contract Documents issued, in writing, after advertisement of, 
but prior to the opening of bids for a Contract. 
 
b. Advertisement:   The public announcement, as required by law, inviting bids for work to be performed 
or materials to be furnished. 
 
c. Agency:   City of Lindsay, California, Party of the First Part of this Contract, or duly authorized agent 
of the Agency. 
 
d. Award:    The formal action of the governing body in accepting a proposal. 
 
e. Bid Security:   Refers to the certified check, cashier’s check, or surety bond, which is required to be 
submitted with the Proposal to insure execution of the Contract and the furnishing of the required bonds. 
 
f. Bidder:   Any individual, firm, co-partnership or corporation, submitting a proposal for the work 
contemplated, acting directly or through a duly authorized representative. 
 
g. Change Order:    A written order issued by the Agency ordering the Contract to make changes in the 
work or to perform extra work, and setting forth conditions for payment and adjustment in time of 
completion. 
 
h. Contract:  The written instrument executed by the Contractor and the Agency by which the Contractor 
is bound to furnish all labor, equipment and materials and to perform the work specified, and by which the 
Agency is obligated to compensate the contractor therefore at the prices set forth therein.   The Contract 
Documents are herewith by reference made a part of the Contract as if fully set forth therein. 
 
i. Contract Documents:   The works “Contract Documents” include the Notice Inviting Bids, Information 
for Bidders, General Conditions, Special Conditions, Specifications, Measurement and Payment, 
Proposal, Contract Payment Bond, Performance Bond, Plans and Addenda thereto. 
 
j. Contractor:   The party of the second part, or his duly authorized agent, entering into contract with the 
Agency for performance of the work required by the Specifications.  The Contractor is referred to 
throughout the contract documents as if of a singular number and masculine gender. 
 
k. Days:     Unless otherwise designated, days will be understood to mean calendar days. 
 
l. District:     The City of Lindsay or duly authorized agent of the District. 
 
m. Engineer:    Whenever the Engineer is referred to, it is meant to mean City of Lindsay Engineer, 
limited in each case to the particular duties entrusted to him, or them. 
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n. Inspector:    Whenever the Inspector is referred to, it is meant to mean the City of Lindsay. 
 
o. Labor and Material Bond:   A bond furnished by the Contractor and an approved surety, conditioned 
upon the Contractor promptly paying all monies due persons supplying labor or material to be used in 
protection of the Contract. 

 
p. Materials:   The word “materials” includes, in addition to material incorporated into the project, 
equipment and other material consumed in the performance of the work. 
 
q. Notice of Award:    A directive issued by the Agency notifying the Bidder that his proposal for the 
work contemplated has been accepted. 
 
r. Notice to Proceed:   A directive issued by the Agency authorizing the Contractor to start the work or 
improvements required in the Contract. 
 
s. Faithful Performance Bond:   A bond furnished by the Contractor and an approved surety, conditioned 
on the faithful performance and completion of the work covered by the Contractor. 
 
t. Plans:   The approved detail drawings, or exact reproduction thereof, listed in the detail Specifications, 
which shows location, character, dimensions and details of the work to be done and which is to be 
constructed as a part of this Contract. 
 
u. Specifications:    All written directions, provisions and requirements governing the procedure to be 
followed in connection with the performance and execution of the work, the quantities and qualities of 
materials to be used and the method of measurement of the quantities of work. 
 
v. Subcontractor:   A person, firm, or corporation supplying labor and materials or labor for work at the 
site of the project as an agent of the Contractor. 
 
w. Surety:    The word “surety” refers to the person, firm or corporation with whom the Contractor joins 
in assuring the liability for their performance of the contract in accordance with the Plans and 
Specifications by issuing the bonds required by law. 
  
x. Work:     The word “work” or “improvement” includes any or all of the improvements mentioned and 
authorized to be made, and the construction, reconstruction and repair of all, or any portion of such 
improvements, and all labor, services, incidental expenses, and material necessary or incidental thereto. 
 
y. The terms approved, directed, satisfactory, acceptable, proper, required, necessary, and or equal, shall 
be defined as meaning as approved, directed, satisfactory, accepted, acceptable, proper, required, 
necessary, or equal in the opinion of the Engineer. 

 
2-02.  Abbreviation. 
 
The abbreviations used in the Plans and Specifications are abbreviations, the meaning of which are 
established by general usage, throughout the industry, those shown on the standard symbols of the Plans, and 
those defined hereinafter. 
 
2-03.  Supplementary Specifications. 
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Wherever reference is made within these documents to certain standard specifications, the reference shall be 
construed to mean the standards, with all subsequent amendments, changes, or additions as thereafter adopted 
and published that are in effect at the date of approval of the Plans and Specifications. 

AASHTO American Association of State Highway and Transportation Officials (formerly AASHO) 

ACI American Concrete Institute 

AISC American Institute of Steel Construction 

AISI American Iron and Steel Institute 

ANSI American National Standards Institute 

ASME American Society of Mechanical Engineers 

ASTM American Society for Testing and Materials 

AWG American Wire Gauge 

AWS American Welding Society 

AWWA American Water Works Association 

CRSI Concrete Reinforcing Steel Institute 

FS Federal Specification 

SSPC Steel Structures Painting Council 

 
2-04.  Subcontractors and Contracts. 
 
No subcontractor will be recognized as such, and all persons engaged by the Contractor for the furnishing of 
labor, materials, equipment or any one or more of them, will be considered as employees of the Contractor, 
except regarding insurance as provided in  
paragraph 2-14. hereinafter. 
 
Subcontractors may be permitted, to such extent as shall be shown to be necessary of definitely advantageous 
to the principal Contractor in the prosecution of the work, and in the opinion of the Engineer without injury to 
the interests of the Agency.  The subcontract shall contain a reference to the agreement and all parts thereof 
shall be made a part of such subcontract insofar as applicable to the work covered thereby.  All work and 
materials furnished by the subcontractor shall be guaranteed by the Contractor and the Agency will hold the 
Contractor responsible therefore. 
 
2-05.  Testing and Rejection. 
 
a.  Operational and Field Testing.  After all construction is complete and before acceptance, the Contractor 
shall perform field tests as called for in the Technical Provisions.  The Contractor shall demonstrate to the 
Agency the operation of the facilities for proper sequence of operation and satisfactory performance of the 
individual components.  Any improper operation of the system or improper, neglected or faulty construction 
shall be repaired or corrected to the satisfaction of the Engineer.  The Contractor shall make changes, 
adjustments or replacement of equipment as may be required to make some comply with the Specifications 
or replace any defective parts or material. 
 
b.  Tests.  Materials requiring tests are so specified in the Technical Provisions. 
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c.  Defective Work or Materials.  The inspection of the work shall not relieve the Contractor of any of his 
obligations to fulfill his contract, and defective work shall be made good, and unsuitable materials may be 
rejected, notwithstanding that such work and materials have been previously overlooked by the Engineer and 
accepted.  If the work, or any part thereof, shall be found defective at any time prior to the final acceptance of 
the whole work, the Contractor shall forthwith make good such defect, without additional compensation, in a 
manner satisfactory to the Engineer. 
 
Should it be considered necessary or advisable for the Agency, at any time before final acceptance of the 
work, to make an examination of work already completed by removing or exposing the work, the Contractor 
shall, on request, promptly furnish all necessary facilities, labor and materials.  If such work is found to be 
defective in any respect due to fault of the Contractor or any of his subcontractors, he shall defray all the 
expenses of such examinations and of satisfactory reconstruction. If, however, such work is found to meet the 
requirements of this Contract, the additional cost of labor and materials necessarily involved in the 
examination and replacement, plus fifteen percent (15%) shall be allowed the Contractor. 
 
All costs for retesting and re-inspection which are necessitated by defective materials and/or workmanship 
shall be at the sole expenses of the Contractor. 
 
2-06.  Performance of Work.     
 
The work shall be commenced within ten (10) calendar days from the date of the Notice to Proceed and shall 
be completed by the Contractor within the number of calendar days stipulated in the Contract from the 
commencement of work.  If the work is not completed in accordance with the foregoing, the Agency shall 
have the right to extend the time for completion if it determines such extension to be in the best interests of 
the Agency.  In case the Agency decides to extend the time limit for the completion of the work, it shall have 
the further right to charge the Contractor, his executors, administrators, heirs, assigns or sureties, all or any 
part as the Agency may deem proper, of the actual costs of engineering inspection, supervisors, incidental and 
other overhead expenses, that are directly chargeable to the Contract and that accrue during the period of such 
extension, and to deduct the amount thereof from the final payment for the work.  However, the cost of the 
final survey and the preparation of the final estimate will not be included in such charges.  
 
If the work is not completed by the Contractor in the time specified, or within any period of extension as 
above-authorized, it is understood that the Agency, will suffer damage and it being impractical and extremely 
difficult to determine the amount of actual damage, it is agreed that the Contractor shall pay to the Agency as 
fixed and liquidated damages and not as a penalty, the sum specified in the Contract Agreement for each 
calendar day of delay until the work is completed and accepted and the Contractor and his surety shall be 
liable for the amount thereof, provided that the Contractor shall not be charged liquidated damages because of 
any delays in the completion of the work due to unforeseeable causes beyond the control and without the fault 
or negligence of the Contractor (including, but not restricted to, acts of God, or of the public enemy, acts of 
the Government, acts of the Agency, fires, floods, epidemics, quarantine restrictions, strikes, freight 
embargoes, and unusually severe weather (such as rain where the contractor’s normal operational level is 
impeded).  The Contractor shall, within ten (10) days from the beginning of any such delay, notify the 
Engineer in writing the cause of the delay; whereupon the Agency shall ascertain the facts and the extent of 
the delay and extend the time for completing the work when in its judgment the findings of fact justify such 
an extension; and its findings of fact thereby shall be final and conclusive on the parties thereto. 
 
In the event of a dispute between the parties as to performance of the work, the interpretation of this contract, 
or payment or nonpayment for work performed, the parties shall attempt to resolve the dispute.  If the dispute 
is not resolved, Contractor agrees to continue the work diligently to completion and will neither rescind this 
contract nor seek to stop the Contract by order of a court of competent jurisdiction until after the project has 
been completed, or to arbitration as provided in Paragraph 3-15 of the Special Conditions. 
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The Contractor must ascertain to his own satisfaction the scope of the project and the nature of any other 
contracts that have been or may be awarded by the Agency in the project to the end that the Contractor may 
perform the contract in the light of such other contract, if any.  Nothing herein contained shall be interpreted 
as granting to the Contractor exclusive occupancy of the site of the project.  The Contractor shall not cause 
any unnecessary hindrance or delay to any other contractor working on the project.  If the performance of any 
contract for the project is likely to be interfered with by the simultaneous execution of some other contract or 
contracts, the Agency shall decide which Contractor may proceed.  The Agency shall not be responsible for 
any damages suffered or extra costs incurred by the Contractor resulting directly, or indirectly from the award 
or performance of any other contract or contracts on the project, or caused by any decision or omission of the 
Agency respecting the order of precedence in the performance of the contracts awarded for completion of the 
project. 
 
2-07.  Federal Hindrance. 
 
In entering into this contract, it is clearly understood by all parties hereto that conditions may subsequently 
arise resulting from, connected with, or growing out of any war, in which the United States may be engaged, 
or any national emergency or condition created directly or indirectly by or for national defense and which are 
entirely beyond the control of either party, that may hinder, delay or render impossible the performance of this 
contract in accordance with its terms and conditions. 
 
It is therefore mutually understood and agreed, anything herein contained to the contrary notwithstanding, that 
in the event the Contractor shall be prevented from performing the contract or any part thereof by reasons of 
the conditions above stated, the following procedure shall govern. 
 
The Contractor shall, in writing, notify the Agency of his inability to perform, stating in full the reason 
therefore and the probable durations of such inability.  If required, he shall also submit proof or evidence in 
support of this claim or inability to perform. 
 
If it shall appear to the satisfaction of the Agency that the cause of inability to perform arose after the contract 
was entered into and is beyond the control of the Contractor, the Agency may: 
 

a.  If lawfully within its power, remove the cause which prevents performance; or 
 
b.  Suspend this contract until the cause of inability to perform is removed; or 
 
c.   With the consent of the Contractor, renegotiate or amend this contract by extending the time of  
performance or by making changes in the character of the work, or in the materials or equipment required 
in order to enable performance of the contract; or 
 
d.  Waive performance of that part of the Contract which is impossible, or supply substitute materials for 
those unavailable.  Where this remedy is resorted to, the payment due the Contractor shall be diminished 
to the extent of the work not required to be supplied, based on a written agreement. 

 
If none of the foregoing procedures are adopted by the Agency within thirty (30) days after the Agency is 
satisfied and so finds that the Contractor is unable to perform for the reason above stated, then either party 
hereto may, without incurring any liability, elect to declare this contract terminated upon the going of 
impossibility of performance.  Upon such termination, the Contractor shall be entitled to proportionate 
compensation at the contract price for such portion of the contract as may have been performed. 
 
2-08.  Suspension of Contract. 
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If the work to be done under the Contract shall be abandoned by the Contractor, or if the Contractor shall 
make a general assignment for the benefit of his creditors or be adjudicated as bankrupt, or a receiver of his 
property or business be appointed by a court of competent jurisdiction, or if this Contract shall be assigned by 
him otherwise than as hereinafter specified, or if at any time the Engineer shall be of the opinion that the 
performance of the Contract is unnecessarily delayed, or that the Contractor is willfully violating any of the 
conditions or covenants of the Contract or of the Specifications, or is executing same in bad faith or not in 
accordance with the terms thereof, or if the work is not fully completed within the time named in the Contract 
for its completions, or approved extension of such time, the Agency may, by written notice, instruct the 
Contractor to discontinue all work, or any part thereof, under the Contract. 
 
When such written notice is served upon the Contractor, he shall immediately discontinue the work or such 
part thereof as is covered by the notice and shall not resume the same except by written instruction from the 
Agency. 
   
In any case, the Agency may take charge of the work and complete it by whatever method it deems expedient. 
In doing so, the Agency may take possession of any materials, plant, tools, equipment, supplies, and property 
of every kind provided by the Contractor for the purpose of his work.  The Contractor shall not be entitled to 
receive any payments after the date of said notice.  If upon completion of the work, the total cost of the 
Agency in connection therewith from the date of said notice to the date of completion exceeds the amount 
which would have been due the Contractor if the Contract had been completed by him, he shall pay the 
amount of such excess to the Agency; and in case such total cost shall be less than the amount which would 
have been payable under the Contract if the same had been completed by the Contractor, then the difference 
shall be paid to the Contractor in the same manner as the final payment under the Contract. 
 
The Agency also reserves the right of suspending the whole or any part of the work if the Engineer shall deem 
it for the interest of the Agency to do so and, unless otherwise provided in the Technical Provisions, the 
Contractor shall have not claim for damages or additional compensation on account of such suspension but 
will be entitled to so much additional time wherein to complete the Contract as determined in accordance with 
paragraph 2-06. herein before. 
 
2-09.  Protests. 
 
If the Contractor considers any work demanded of him to be outside the requirements of the Contract, or if he 
considers any instructions, ruling or decision of the Agency or Engineer, or of any inspection, to be unfair, he 
shall, within ten days after any such demand is made, or instruction, ruling, or decision is given, file a written 
protest with the Engineer, stating clearly and in detail his objections and the reasons, therefore.  Except for 
such protests and objections as are made of record in the manner and within the time stated herein, the 
Contractor shall be deemed to have waived and does hereby waive all grounds for protests or objections to 
such demands, instruction, ruling, or decision of the Engineer. 
 
2-10.  Right-of-Way. 
 
The proposed improvements will be installed on public right-of-way and on easements secured for project 
purposes.  The Contractor will be responsible for any encroachments in connection with the required 
construction pursuant to Section 3-13. 
 
2-11.  Loss or Damage. 
 
The Agency shall not be answerable or accountable in any manner for any loss or damage that may happen to 
the work or any part thereof, or to any of the materials or other things used in performing the work, or for 
injury to any person or persons, either workmen or to the public, or for damage to any property for any cause 
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which might have been prevented by the Contractor.  Against all these injuries or damages to persons and 
property, the Contractor shall properly guard.  The Contractor shall be responsible for any liability imposed 
by law for any damage to any person or property resulting from defects or obstructions, or from any cause 
whatsoever during the process of the work, or at any time before final acceptance, and shall indemnify, 
defend and save harmless the Agency from all suits or actions of every description brought for, or on account 
of, any injuries or damages received or sustained by any person or persons by reason of the construction of 
work, or any negligence in guarding the same, of improper materials used in its construction, or of any act of 
omission of the Contractor. 
 
2-12.  Protection of Property and Utilities. 

 
a.  Protection of Property.  The Contractor shall conduct his operation in such a manner as to avoid injury 
or damage to adjacent property, improvements, or facilities. 
 
Buildings, trees, ground cover and shrubbery that are not designated for removal, pole lines, fences, guard 
rails, guide posts, culvert and project markers, signs, pavement, structures, conduits, pipelines and other 
improvements within or adjacent to the proposed improvements shall be protected from injury or damage.  
The Contractor shall provide and install suitable safeguards to protect such objects from injury or damage, 
which objects, if injured or damaged, by reason of the Contractor’s operations, shall be replaced or 
restored to a condition as good as when entered upon the work, or as required by the Specifications. 
 
The Contractor shall be responsible for all damage to streets, roads, highways, canals, ditches, 
embankments, bridges, culverts or other public or private property, which may be caused by transporting 
equipment, materials, or men to or from the work.  The Contractor shall make satisfactory and acceptable 
arrangements with the property owner over the damaged property concerning its repair or replacement. 
 
b.  Protection of Utilities and Substructures.  A diligent search of known utility records has been made in 
the endeavor to indicate on the plans the nature and location of all utilities which exist within the limits of 
the work.  However, the accuracy or completeness of the utilities on the Plans is not guaranteed.  Utility 
structures and/or service connections to adjacent property may or may not be shown on the Plans. 
 
It shall be the responsibility of the Contractor, before commencing any excavation, to contact all possible 
owners of utilities within the work area and to ascertain from records or otherwise, the existence, position 
and ownerships of all utilities, utility structures and service connections.  No error or omission regarding 
said utilities shall be construed to relieve the Contractor from his responsibility in protecting all such 
facilities. 
 

Utilities with facilities in the area of the work covered by these Specifications include: 
 
1. GAS LINES:                                                           2.   UNDERGROUND SERVICE   
      Southern California Gas Company                               ALERT:  
      404 N. Tipton                                                                 1-800-227-2600 or 
      Visalia, CA 93292                                                          811 or www.usanorth811.org 
      Phone 1-800-427-2200 emergency or 
      Phone  559-739-2234 
      
3.   TELEPHONE SERVICE:                                        4.  ELECTRIC POWER:  
      Verizon                                                                           Southern California Edison Co.  
       710 S. Kaweah                                                              2425 S. Blackstone  
       Exeter, CA 93221                                                          Tulare, CA 93274  

http://www.usanorth811.org/
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       Phone 559-592-2100                                                     Phone 559-685-3240 (Reg Mgr) 
                                                     
5.   IRRIGATION LINES:  
      Lindsay-Strathmore Irrigation District                            Lindmore Irrigation District  
      23260 Round Valley Road                                               240 West Lindmore Street  
      Lindsay, CA 93247                                                           Lindsay, CA 93247  
      Phone 559-562-2581                                                        Phone 559-562-2534  
  
6.   WATER, SEWER & STORM DRAIN LINES:         7.    CABLE T.V.:  
       City of Lindsay                                                                 Spectrum Communications  
       251 East Honolulu                                                            375 N. Westwood 
       Lindsay, CA 93247                                                           Porterville, CA 93257  
       Phone 559-562-7102                                                        877-463-0677  
 
8.   Fiber Optic Cable 
      available thru Spectrum  
      or Verizon 
 

Unless otherwise indicated on the Plans or in these Specifications or unless otherwise cared for by the 
Agency thereof, all water, gas, oil, or irrigation lines; lighting power, or telephone conduits; sewer lines, 
house connection lines; sprinkling systems, and other subsurface structure of any nature along the work 
shall be maintained by the Contractor at his own expense and shall not be disturbed, disconnected, or 
damaged by him during the progress of the work.  Should the Contractor in the performance of the work 
disturb, disconnect, or damage any of the above, all expenses of whatever nature arising from such 
disturbance, or the replacement or repair thereof shall be borne by the Contractor. 
 
The Contractor shall be compensated for the cost of locating, repairing damage not due to the failure of the 
Contractor or exercise of reasonable care, in removing or relocating such utility facilities not indicated on 
the Plans and in the Specifications with reasonable accuracy and for equipment on the project necessarily 
idle during such work.  The Contractor shall not be assessed liquidated damages for delay in completion of 
the project when such delay was caused by the failure of the Agency or the owner of the utility to provide 
for removal or relocation of such utility facilities. 
 
Nothing herein shall be deemed to require the Agency to indicate the presence of existing service laterals or 
appurtenances whenever the presence of such utilities on the site of the construction project can be inferred 
from the presence of other visible facilities, such as building, meter junction boxes, on or adjacent to the site 
of the construction; provided, however, nothing herein shall relieve the Agency from identifying main or 
trunk lines on the Plans and in the Specifications. 
 
If the Contractor, while performing a contract, discovers utility facilities not identified by the Agency in the 
contract Plans or Specifications, he shall immediately notify the Agency and the utility in writing.  The 
public utility, where they are the owner, shall have the sole discretion to perform the repairs or relocation 
work or permit the Contractor to do such repairs or relocation work at a reasonable price. 
 
In any case, should it be necessary to move or temporarily maintain the property of any public utility or 
other property, the cost of which because of the terms of any franchise or for any other reason must be 
borne by the Agency thereof, such Agency will, upon proper application by the Contractor, be notified by 
the Engineer to move or temporarily maintain such property within a specified reasonable time, and the 
Contractor shall not interfere with said property until after the expiration of the time specified. 
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If the Contractor discovers any of the following three conditions during excavation or trenching, the 
conditions shall be reported to the Engineer before the condition is disturbed: 

 
(1)  Materials that the Contractor believes may be hazardous waste, as defined in Section 25117 of the 
Health and Safety Code, which is required to be removed to a Class I, Class II, or Class III disposal 
site in accordance with provisions of existing law. 
 
(2)  Subsurface or latent physical conditions differing from those indicated. 
 
(3)  Unknown physical conditions of any unusual nature, different materially from those ordinarily 
encountered and generally recognized as inherent in work of the character provided for in this 
Contract. 

 
The Engineer shall promptly investigate any such report to determine if it justifies an increase or decrease in 
the Contractor’s cost, or a change in the time required for performance of the work.  Any dispute with the 
decision of the Engineer shall not excuse Contractor from proceeding on the basis of established completion 
dates, but Contractor shall be entitled to contest the Engineer’s decision in the normal course of claims 
resolution as provided for in this Contract. 
 
The right is reserved to the Agency, to governmental agencies, and to owners of public utilities and 
franchises to enter upon any street, alley, right-of-way, or easement for the purpose of maintaining or of 
making necessary repairs or changes in property made necessary by the work.  The Agency reserves the 
right during the progress of the work, upon determination of the actual position of the existing utilities and 
structures, to make changes in the grade or alignment of the pipelines wherever by so doing, the necessity 
for relocation of such utility structure will be avoided.  Such changes will be ordered by the Engineer. 

 
c.  Removal, Relocation or Protection of Existing Utilities.  In accordance with the provisions of Section 
4215 of the California Government Code, the contractor shall not be assessed liquidated damages for 
delay in completion of the project, when such delay was caused by the failure of the public agency or 
owner of the utility to provide for the removal or relocation of such utility facilities. 

 
2-13.  Observance of Laws and Regulations. 
 
The address given in the Contractor’s proposal on which the contract is founded, is hereby designated as the 
place to which all notices, letters, and other communications to the Contractor shall be mailed or delivered, 
except that said address may be changed by the Contractor by so notifying the Engineer and Agency in 
writing.  This shall not be construed to preclude the service of any notice, letter, or other communication upon 
the Contractor personally. 
 

a.  Patents or Copyrights.  The Contractor shall hold and save the Agency harmless from liability of any 
nature and kind including costs and expenses, for or on account of any copyrighted or un-copyrighted 
composition, secret process, patented or unpatented invention, article, or applicant, manufactured, 
furnished, or used by him in the performance of this contract, including their use by the Agency unless 
otherwise specifically stipulated in the contract. 
 
b.  Labor Standard.  Subject to the provisions of Section 1810 to 1817, both inclusive, of the California 
Labor Code, the time of service of any laborer, workman, or mechanic employed on the work shall be 
limited and restricted to eight hours during any one calendar day, except as otherwise provided in said 
sections, and the Contractor shall forfeit, as a penalty to the Agency, $25.00 for each laborer, workman, 
mechanic employed in the execution of this Contract by him or any subcontractor under him, for each 
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calendar day during which such laborer, workman, or mechanic is required or permitted to labor more 
than eight hours in violation of the provisions of the California Labor Code. 
 
c.  Bonds.   Upon the execution of this Contract, the Contractor shall furnish to the Agency the bonds 
required in these Specifications.  Said bonds to be in substantially the forms hereto attached and with 
sureties approved by the Agency.  The premium upon all such bonds shall be paid by the Contractor.  The 
Agency will approve any surety company which, at the time of execution of this Contract, is listed in the 
latest published U.S. Treasury Department list of “Companies Holding Certificates of Authority as 
Acceptable Sureties on Federal Bonds as Acceptable Reinsuring Companies.” 
 
The Contractor shall, and the Contractor does, hereby assume all risks of damage to this Work and 
material from fire, earthquake, storm, and/or other causes prior to the completion and acceptance of the 
Contractor’s Work, and shall at the Contractor’s own cost and expense, repair and/or replace any work or 
materials damaged or destroyed. 
 
d.  Compliance with Laws and Regulations.    The Contractor shall keep himself informed of all laws, 
ordinances and regulations in any manner affecting those employed on the work, or the materials used in 
the work, or in any way affecting the conduct of the work and of all orders and decree of bodies or 
tribunals having any jurisdiction or authority over the same.  He shall, at all times, observe and comply 
with all such applicable laws, ordinances, regulations, orders and decrees in effect or which may become 
effective before completion of this contract; and shall protect and indemnify the Agency against any claim 
of liability arising from or based upon the violation of any such law ordinance, regulation, order or decree, 
whether by himself, his employees, or his subcontractors. 
Unless otherwise explicitly provided in these Specifications, all permits and licenses necessary to the 
prosecution of the work shall be secured by the Contractor at his own expenses, and he shall pay all taxes 
properly assessed against his equipment or property used in connection with the work. 
 

2-14.   Insurance Requirements for Contractors. 
 
The Contractor shall procure and maintain for the duration of the contract insurance against claims for injuries 
to persons or damages to property which may arise from or in connection with the performance of the work 
hereunder by the Contractor, his agents, representatives, employees or subcontractors. 

 
A. Minimum Scope of Insurance.     Coverage shall be at least as broad as: 
1. Insurance Services Office Commercial General Liability coverage (occurrence form CG 00 01 11 88) 
2. Insurance Services Office form number CA 00 01 06 92 covering Automobile Liability, code 1 (any 

auto). 
3. Workers’ Compensation insurance as required by the State of California and Employer’s Liability 

Insurance. 
4. Course of Construction insurance covering for all risk of loss. 
 

    B. Minimum Limits of Insurance.     Contractor shall maintain limits no less than: 
1. General Liability: $2,000,000 per occurrence for bodily injury, personal injury and property damage.  If 

Commercial General Liability Insurance or other form with a general aggregate limit is used, either the 
general aggregate limit shall apply separately to this project/location or the general aggregate limit shall 
be twice the required occurrence limit. 

2. Automobile Liability: $2,000,000 per accident for bodily injury and property damage. 
3.   Workers’ Compensation and Employer’s Liability: Workers' Compensation limits as required by the 

Labor Code of the State of California and Employers Liability limits of $1,000,000 per accident. 
4. Course of Construction: Completed value of the project. 
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C. Deductibles and Self-Insured Retentions.     Any deductibles or self-insured retentions must be declared 
to and approved by the City.  At the option of the City, either: the insurer shall reduce or eliminate such 
deductibles or self-insured retentions as respects the City, its officers, officials, employees and volunteers; 
or the Contractor shall provide a financial guarantee satisfactory to the City guaranteeing payment of 
losses and related investigations, claim administration and defense expenses. 

 
D. Other Insurance Provisions.    The general liability and automobile liability policies are to contain, or be 

endorsed to contain, the following provisions: 
1. The City, its officers, officials, employees, and volunteers are to be covered as insured with respect to 

liability arising out of automobiles owned, leased, hired or borrowed by or on behalf of the contractor; 
and with respect to liability arising out to work or operations performed by or on behalf of the Contractor 
including materials, parts or equipment furnished in connection with such work or operations.  General 
liability coverage can be provided in the form of an endorsement to the Contractor’s insurance, or as a 
separate owner’s policy. 

2. For any claims related to this project, the Contractor’s insurance coverage shall be primary insurance as 
respects the City, its officers, officials, employees, or volunteers. Any insurance or self-insurance 
maintained by the City, its officers, officials, employees, or volunteers shall be excess of the Contractor’s 
insurance and shall not contribute with it. 

3. Each insurance policy required by this clause shall be endorsed to state that coverage shall not be canceled 
by either party, except after thirty (30) days’ prior written notice by certified mail, return receipt 
requested, has been given to the City. 

 
Course of construction policies shall contain the following provisions: 
1. The City shall be named as loss payee. 
2. The insurer shall waive all rights of subrogation against the City. 
 
E. Acceptability of Insurers.      Insurance is to be placed with insurers with a current A.M. Best’s rating 
of no less than A: VII. 
 
F. Verification of Coverage.     Contractor shall furnish the Entity with original certificates and amendatory 

endorsements effecting coverage required by this clause.  The endorsements should be on forms provided 
by the City or on other than the City’s forms, provided those endorsements or policies conform to the 
requirements. All certificates and endorsements are to be received and approved by the City before work 
commences.  The City reserves the right to require complete, certified copies of all required insurance 
policies, including endorsements affecting the coverage required by these specifications at any time. 

G. Subcontractors.     Contractors shall include all subcontractors as insured under its policies or shall furnish 
separate certificates and endorsements for each subcontractor. All coverage for subcontractors shall be 
subject to all of the requirements stated herein. 

 
2-15.  Construction Facilities. 

 
a.  Power.  The Contractor will make arrangement for power and shall pay for all power and installation 
thereof, required for the execution of the work required to complete this contract. 
 
b.   Sanitary Facilities.   The Contractor shall provide temporary chemical toilet facilities for the use of all 
workmen.  The toilet building shall be maintained in a sanitary condition at all times and at the 
completion of construction shall be removed from the site.  Pit-type privies shall not be used. 
 
c.  Telephone.   Any telephone facilities which the Contractor may install in connection with the work 
shall be made available for use of the Engineer or his representatives without charge; except that any toll 
charges incurred by the Engineer shall be paid by the Engineer. 
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d.  Storage.    The Contractor shall be responsible for the storage of all materials, equipment and so on, 
which are used in the work.  All materials, equipment and articles at the site shall be adequately housed 
by the Contractor or otherwise protected by him against deterioration and damage.  All costs incurred 
through the failure to provide protection shall be borne by the Contractor during the course of the work. 
 
e.  Transportation Facilities.  The Contractor shall investigate the ability of transportation facilities and shall 
make all arrangements necessary for the delivery of materials to be used on the work.  The Contractor shall 
make his own investigation on the condition of available public roads, access right-of-way, and of 
restrictions, bridge load limits and other limitations affecting transportation and ingress and egress at the 
site of the work. 

 
f.  Dust Control.  The Contractor shall refer to Section Four, Dust Control, of the Technical Provisions of 
these specifications. 
 
g.  Drinking Water.  The Contractor shall supply pure, cool, drinking water with individual drinking cups 
or a sanitary bubbler fountain. 

 
h.  Safety Measures and Public Conveniences.  The Contractor shall provide for the protection of all 
persons and property at all times.  The Contractor shall comply with the recommendations for safe 
construction methods from the “Manual of Accident Prevention in Construction”, published by the 
Associated General Contractors of America, Inc., to the intent that such provisions do not conflict with 
the applicable laws.  Machinery and equipment shall be guarded in accordance with the requirements of 
the “Manual of Accident Prevention in Construction”, published by the Associated General Contractor of 
America, Inc., to the extent that such provisions do not conflict with the applicable laws. 
 
The Contractor shall take all necessary measures to protect the work and prevent accidents during the 
construction.  He shall provide and maintain sufficient night lights, barricades, guards, temporary 
sidewalks, temporary bridges, danger signals, watchmen and necessary appliances and safeguards to 
properly safeguard life and property.  He shall also protect all excavations, equipment and materials with 
barricades and danger signals so that the public will not be endangered. 
 
The Contractor shall so conduct his operations as to offer the least possible obstruction and 
inconvenience to traffic and shall have under construction no greater amount of work than he can handle 
properly with due regard to the rights of the public.  Where existing streets are not available for detours, 
all traffic shall be permitted to pass through the work with as little and inconvenience as possible, unless 
otherwise authorized by the Engineer. 

 
The Contractor shall be responsible for all damage or injury which may be caused on any property by 
trespass by the Contractor or his employees in the course of their employment, whether the said trespass 
was committed with or without the consent or knowledge of the Contractor. 
 
i.  Representative for Emergencies.  The Contractor shall file with the Engineer, the names, addresses, 
and telephone numbers of representatives who can be contacted, at any time, in case of emergency.  The 
representatives must fully be authorized and equipped to correct unsafe or excessively inconvenient 
conditions on short notice. 
 

2-16.  Superintendence and Labor Competency. 
 
Whenever the Contractor is not present on any part of the work where it may be desired to give direction, 
orders given by the engineer shall be received and obeyed by the superintendent or foreman as authorized 
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representative who may be in charge of the work.  Any order given by the Engineer, not otherwise required be 
in writing by the Specifications, will, on request of the Contractor, be giving or confirming in writing.  An 
authorized representative of the Contractor shall be at the site of the work during working hours. 
 
All superintendents and foremen shall be English-speaking.  Any superintendent, foreman, laborer, or other 
person employed on the work by the Contractor who fails or refuses to perform the work in the manner 
specified herein, shall be discharged immediately and such person shall not again be employed on the work.  
When required in writing by the Engineer, the Contractor or any subcontractor shall discharge any person 
who is, in the opinion of the Engineer, incompetent, unfaithful, disorderly, or otherwise unsatisfactory.  Such 
discharge shall not be the basis of any claim for compensation or damage against the Agency. 
 
2-17.  Work Site Maintenance. 
 

a.  Access to Property Adjacent to Work.   The convenience of abutting property owners shall be provided 
for as far as practicable.  Convenient access to driveways, houses and buildings adjoining the work shall be 
maintained and temporary approaches to intersecting streets and alleys shall be provided and kept in good 
condition.  When a section of surfacing, pavement, or a structure has been completed, it shall be opened for 
use by traffic at the request of the Engineer.  In order that unnecessary delay to the traveling public may be 
avoided, the Contractor, when so ordered by the Engineer or City, shall provide competent flagman whose 
sole duty shall consist of directing traffic either through or around the work. 
 
b.  Water Hydrant and Utility Valves.  The Contractor shall not prevent the free access to water, valves, 
water hydrants, or gas valves. 
 
c.   Rights to Access.    The Contractor shall, at all times, provide proper facilities for access and 
inspection of the work by the Engineer, his assistants, inspectors, agents, and representatives of public 
agencies having jurisdiction. 
 

2-18.  Use of Explosives. 
 
Explosives shall not be used on this project. 
 
2-19.  Drawing and Data to be Furnished by the Contractor.  
Shop drawings shall be submitted by the Contractor to the Engineer as called for in the Specifications. A 
minimum of five (5) copies of all shop fabrication drawings that are required shall be submitted to the 
Engineer for approval prior to the fabrication or placement of any of all items, three (3) of which will be 
retained by the Engineer.  The remaining drawings, with comments of the Engineer, will be returned to the 
Contractor. 
 
Approval of shop and working drawings shall indicate only that such drawings generally express the intent of 
the contract documents and shall not be construed as a complete check.  Approval of drawings shall not 
relieve the Contractor of the responsibility of furnishing all materials and work required by and conforming to 
the Plans and Specifications.  Approval of shop drawings shall, in addition, not relieve the Contractor of the 
responsibility of accuracy of dimensions; provision of adequate connections and the proper fitting of the work 
in the completed construction.  An effort will be made to discover any errors in sizes of materials, general 
dimensions and detailed dimensions, but the responsibility for these items shall remain that of the Contractor. 
 
Prior to submittal, the Contractor shall check the shop drawings prepared by subcontractor for accuracy and 
completeness, especially that the relation to adjoining work is accurately shown.  Approval of shop drawings 
does not authorize any substitution of material or other departure from the requirements of the Contract 
Documents.  Request for such changes shall be made the subject of separate correspondence.  Shop drawings 
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shall be submitted at such a time as will permit the Engineer not less than fifteen (15) days for checking. Any 
fabrication or other work done prior to the receipt of the approved shop and fabrication drawings shall be 
done entirely at the Contractor’s risk. 
 
The Contractor shall, in addition, file one (1) set of Contract Drawings, herein referred to as “Record 
Drawings”, on which shall be recorded all variations between the work “as-built” and the Contract Drawings 
or other information specified.  The Record Drawings shall be supplemented by any detailed sketches as 
necessary or directed to indicate fully the work “as-built”.  The Record Drawings shall be delivered to the 
Engineer upon completion of the work. 
 
The Contractor shall supply to the Engineer, three (3) copies of the manufacturer’s literature for all materials 
to be used in the project. 
 
2-20.  Final Conditions of Work. 
 
Before application is made for the Agency to accept the work, all items of work shall be complete, ready to 
operate and in a clean condition.  All trash, debris, unused building material and temporary structures shall 
have been removed from the site of the work.  Tools and construction machinery not needed for repair and 
adjustment consequent to operational tests shall not be on the site.  The walkways, parking areas and roadway 
shall be completely swept and broomed. 
 
2-21.  General Supervising. 
 
The Engineer shall have the general supervision and direction of the work.  He has authority to stop the work 
whenever such stoppage may be necessary to insure the proper execution of the contract.  He shall have 
authority to reject any work or materials which do not conform to the Contract Documents, to direct the 
application of forces to such portions of the work as in his judgment is required, to order the force increased 
or diminished, to direct the sequence of the work and to decide questions which arise in the execution of the 
work. 
 
2-22.  Lines and Grades, Setting Stakes. 
The Contractor shall give two working days’ notice in writing when he will require the services of the 
Engineer for laying out any portion of the work.  Elevations shown for the various parts of the work refer to 
the Datum Bench Mark, which will be established by the Engineer near the site.  The Engineer shall establish 
the necessary base lines at the surface of the ground for the construction of the work.  From the established 
base lines, the Contractor shall extend the necessary lines and grades for construction of the work and shall be 
responsible for the correctness of the same.  The Contractor shall preserve all stakes set for lines, grades, or 
measurements of the work in their proper places until authorized to move them by the Engineer.  Any expense 
incurred in replacing said stakes shall be borne by the Contractor. 
 
Three consecutive points set on the same slope shall be used together in order that any variation from a 
straight grade can be detected.  If any such variation is found, it shall be reported to the Engineer.  In the 
absence of such report, the Contractor shall be responsible for any error in the grade of the finished work. 
 
Prior to any request for construction stakes, the Contractor shall have all utility lines located and marked in 
the field. 
 
2-23.  Inspection. 
 
The Agency shall provide inspection for all work to be performed under the Contract. 
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Inspectors employed by the Agency shall be authorized to inspect all work done and materials furnished.  
Such inspection may extend to all or any part of the work, and to the preparation, fabrication, or manufacture 
of the materials to be used.  The inspector will have authority to reject defective material and to suspend any 
work that is being improperly performed, subject to the final decision of the Engineer. 
 
The inspector will exercise such additional authority only as may, from time to time, be delegated to him by 
the Engineer. 
 
The Contractor shall notify the Agency or the Engineer two working days in advance of any work to be done 
in order that inspection services may be provided. 
 
2-24.  Materials and Workmanship. 
 
Unless otherwise specified, all material incorporated in the permanent work shall be new.  Materials so 
designated shall be as detailed and shall be of the best commercial quality and suitable for the purpose 
intended. 
 
All workmanship shall be in conformance with the best trade practices.  Particular attention shall be given to 
the appearance of exposed work.  Any work or workmanship not conforming to the best practices shall be 
subject to rejection. 
 
Preference for Materials.  In accordance with the provision of Section 3400 of the California Public Contract 
Code, a contractor shall be provided a period of not less than 35 days after award of the contract for 
submission of data substantiating a request for a substitution of “an equal” item. 
 
2-25.  Guarantees. 
 
The Contractor shall guarantee all parts of the work against defective materials or workmanship furnished by 
the Contractor for a period of one (1) year from the date of filing of the “Notice of Completion” of the 
contract, unless otherwise stipulated.  
 
Substantial defects in materials and workmanship means defective work objectively manifested by damaged, 
displaced, or missing parts or components: and workmanship resulting in improper function of materials, 
components, equipment, or systems, as installed or manufactured by the Contractor, subcontractor, supplier, 
or manufacturer. 
 
During the guarantee period, the Contractor shall repair or replace contract work and associated work which is 
not in accordance with contract requirements or has substantial defects in materials and workmanship. The 
Contractor shall perform the corrective work with no expense to the City of Lindsay other than City-provided 
field inspection services. 
 
The guarantee of work excludes damage or displacement that is outside the control of the Contractor and 
caused by normal wear and tear, improper operation, insufficient maintenance, abuse, unauthorized 
modification, or natural disaster. 
 
The Contractor shall have the same insurance coverage during corrective work operations as prior to contract 
acceptance, in accordance with these Standard Specifications. 
 
The contract bonds furnished in accordance with "Contract Bonds," of the Standard Specifications must 
remain in full force and effect during the guarantee period and until all corrective work is complete. 
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In the case of conflict between this guarantee provision and any warranty provision included in the contract, 
the warranty provision shall govern for the specific construction product or feature covered. 
 
2-26.  Attorney Fees. 
If an action is commenced in a court of competent jurisdiction, or if the parties agree to settle a controversy of 
claim by arbitration, as provided in Section 3-15 of the Special Conditions attached hereto and made a part 
hereof, and if as a result of such action or settlement, the Agency is afforded any relief, it shall be entitled to 
its reasonable attorneys’, paralegals’ appraisers’, engineers’, and other professionals’ fees and costs. 
 
2-27.  Subsurface Conditions. 
 
The Contractor shall promptly, and before such conditions are disturbed except in the event of an emergency, 
notify the Agency of written notice of: 
 

** Subsurface or latent physical conditions at the site differing materially from those indicated on the 
Contract Documents; or 
 
** Unknown physical conditions at the site, of an unusual nature, differing materially from those 
ordinarily encountered and generally recognized as inherent in work of the character provided for in the 
Contract Documents. 

 
The Agency shall promptly investigate the conditions, and if it is found that such conditions do so materially 
differ and cause an increase or decrease in the cost of, or in the time required for, performance of the work, an 
equitable adjustment hereunder shall be made and the contract documents shall be modified by a change 
order.  Any claim of the Contractor for adjustment hereunder shall not be allowed unless the required written 
notice has been given; provided that the Agency may, if the Agency determines the facts so justify, consider 
and adjust any such claims consented to before the date of final payment. 
 
2-28.  Assignments. 
 

a. Public Works Contracts: Assignment to Awarding Body.   In accordance with Section 4551 of the 
Government Code, the Contractor and subcontractor shall conform to the following requirements.  In 
entering into a public works contact or a subcontract to supply goods, services, or materials pursuant 
to a public works contract, the Contractor or subcontractor offers and agrees to assign to the awarding 
body all rights, title, and interest in and to all causes of action it may have under Section 4 of the 
Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2, commencing with Section 
16700, of Part 2 of Division 7 of the Business and Professions Code), arising from purchases of 
goods, services or materials pursuant to the public works contract of the subcontractor.  This 
assignment shall be made and become effective at the time the awarding body tenders final payment 
to the Contractor, without further acknowledgement by the parties. 

 
b.  Submission of Bids:  Agreement to Assign.   In accordance with Section 4552 of the Government 
Code, the bidder shall conform to the following requirements;  In submitting a bid to a public purchasing 
body, the bidder offers and agrees that if the bid is accepted, it will assign to the purchasing body all 
rights, title, and interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 
U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 commencing with Section 16700, of Part 2 of 
Division 7 of the Business and Professions Code), arising from purchase of goods, materials, or services 
by the bidder for sale to the purchasing body pursuant to the bid.  Such assignments shall be made and 
become effective at the time the purchasing body tender final payment to the bidder. 
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c.  Submission of a Bid to a Public Agency Without a License: Misdemeanor; Exceptions: Previous 
Conviction; Fine: Application. 

 
(1)  It is a misdemeanor for any person to submit a bid to a public agency in order to engage in the 
business or act in the capacity of a contractor within this state without having a license therefore, 
except in any of the following cases: 
 

(a)  The person is particularly exempted from the provisions of this chapter. 
 
(b) The bid is submitted on a state project governed by Section 10164 of the Public Contract 

Code. 
 

 (2)  If a person has been previously convicted of the offense described in this section, the court shall 
impose a fine of 20 percent of the price of the contract under which the unlicensed person performed 
contracting work, or four thousand five hundred dollars ($4,500) whichever is greater or performed 
imprisonment in the county jail for not less than 10 days nor more than six months, or both. 
 
In the event the person performing the contracting work has agreed to furnish materials and labor on 
an hourly basis, “the price of the contract” for the purpose of this subdivision means the aggregate 
sum of the cost of materials and labor furnished and the cost of completing the work to be performed. 

 
 (3)  This section shall not apply to a joint venture license, as required by Section 7029.1.  However, 
at the time of making a bid as a joint venture, each person submitting the bid shall be subject to this 
section with respect to his or her individual licenser. 

 
(4)  This section shall not affect the right or ability of a licensed architect or registered professional 
engineer to form joint ventures with licensed contractors to render services within the scope of their 
respective practices. 
 
 (5)  A licensed contractor shall not submit a bid to a public agency unless his or her contractor’s 
license number appears clearly on the bid, the license expiration date is stated, and the bid contains a 
statement that the representations made therein are made under penalty of perjury.  Any bid not 
containing this information, or a bid containing information which is subsequently proven false, shall 
be considered non responsive and shall be rejected by the public agency. 

 
2-29.  Access to Contractor Records. 
 
Access to all Contractor and Subcontractor records related to work performed under this contract shall be 
subject to examination and audit by the State Auditor General for a period of three (3) years after final 
payment under this contract.  Such records shall be maintained for a minimum period of three (3) years after 
final payment is received and shall be available to the State, its representatives, or during the term of this 
project and for a minimum period of three (3) years after the final payment. 
 
2-30  Payments to the Contractor and Completion. 
 

a.  Payment.  The Agency shall make payments as follows: 
Request for payments submitted by the Contractor on or before the tenth day of the calendar month, the 
Agency agrees to pay the Contractor, on the last day of the month, an amount to be determined by taking 
95 percent of the approved completed work, proportionate to the amount of the Contract, of labor and 
materials incorporated in the Work to be performed, and by deducting the aggregate of all previous 
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payments.  The balance of the total Contract Price shall be paid 35 calendar days after the date of filing by 
the Agency of such Notice of Completion of all the Work to be done under this Contract. 
 
The Agency reserves the right to withhold payments on accounts of: 
 
(1) Defective work not remedied. 
(2) Failure of the Contractor to make payments properly to subcontractors or for materials or labor. 
(3) A reasonable doubt that the Contract can be completed for the balance then unpaid. 
(4) Default of the Contractor in the performance of the terms and/or conditions of the Contract, or in their 
performance of any such terms and/or conditions. 
 
b.  Substitution of Securities in Lieu of Retainage.  Pursuant to Section 22300 of the California Public 
Contract Code, the Contractor may substitute securities for any money held by the Agency to insure 
performance of the contract.  At the request and expense of the contractor, securities equivalent to the 
amount withheld shall be deposited with the Agency or with the State or Federally-chartered bank as the 
escrow agent, who shall return such securities to the contractor upon satisfactory completion of the 
contract.   
 
Deposit of the securities with an escrow agent shall be subject to a written agreement in the form outlined 
in Section 22300 of the Public Contract Code.  The Agency shall not certify that the contract has been 
completed until at least 45 days after the filing by the Agency of a Notice of Completion.  Securities 
eligible for investment under said Section shall be those listed in Section 16430 of the California 
Government Code, bank or savings and loan certificates of deposit, interest-bearing demand deposit 
accounts, standby letters of credit, or any other security mutually agreed upon by the Contractor and the 
public agency. 
 
c. Working Hours.  The Contractor shall comply with all applicable provisions of Section 1810 to 1815, 
inclusive, of the California Labor Code relating to working hours.  The Contractor shall, as a penalty of 
the Owner, forfeit $25.00 for each worker employed in the execution of the Contract by the Contractor or 
by any subcontractor for each calendar day during which such worker is required or permitted to work 
more than 8 hours in any one calendar day and 40 hours in any one calendar week, unless such worker 
receives compensation for all hours in excess of 8 hours at not less than 1-1/2 times the basic rate of pay. 
 
d. Workers Compensation. 
(1) In accordance with the provisions of Section 1860 of the California Labor Code, the Contractor’s 
attention is directed to the requirement that in accordance with the provisions of Section 3700 of the 
California Labor Code, every Contractor will be required to secure the payment of compensation of his or 
her employees. 

 
(2) In accordance with the provisions of Section 1861 of the California Labor Code, each Contractor to 
whom a public works contract is awarded shall sign and file with the awarding body the following 
certificate prior to performing the work of the contract:  “I am aware of the provisions of Section 3700 of 
the Labor Code which requires every employer to be insured against liability for worker’s compensation 
or to undertake self-insurance in accordance with the provisions before commencing the performance of 
the work of this contract.” 
 
e. Protection of Workers in Trench Excavations.  As required by Section 6705 of the California Labor 
Code and in addition thereto, whenever work under the Contract involves the excavation of any trench or 
trenches 5 feet or more in depth, the Contractor shall submit for acceptance by the Owner or by a 
registered civil or structural engineer, employed by the Owner, to Whom authority to accept has been 
delegated, in advance of excavation, a detailed plan showing the design of shoring, bracing, sloping, or 
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other provisions to be made for worker protection from the hazard of caving ground during the 
excavation, of such trench or trenches.  If such plan varies from the shoring system standards established 
by the Construction Safety Orders of the Division of Industrial Safety, the plan shall be prepared by a 
registered civil or structural engineer employed by the Contractor, and all costs therefore shall be included 
in the price named in the Contract Documents.  Nothing in this Section shall be deemed to allow the use 
of a shoring, sloping, or other protective system less effective than that required by the Construction 
Safety Orders.  Nothing in this Section shall be construed to impose tort liability on the Owner, the 
Engineer, nor any of their officers, agents, representatives, or employees. 
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SECTION THREE 
SPECIAL CONDITIONS 

3-01.  Scope of Work. 
 
The work to be done consists of furnishing all labor, materials, tools and equipment necessary for or incidental to 
the construction and completion of the 2021 Street Seal & Rubberized Cape Seal Projects in accordance with the 
Plans and Specifications. 
 
The Contractor shall complete the proposed work in every detail specified.  Should any details be omitted from 
these Specifications, it shall be the responsibility of the Contractor to inform the Engineer. 
 
The Contractor acknowledges that the work called for consists of 2021 Street Seal & Rubberized Cape Seal 
Projects as shown on the construction plans and called for in the Bid Schedule.  
 
3-02.  Time of Performance. 
 
The work shall be completed within the number of calendar days stipulated in the Contract Agreements and the 
Notice Inviting Bids. 
 
The liquidated damages levy shall apply to the time frame allotted there. 
 
3-03.  Payments. 
 
For request for payments submitted by the Contractor on or before the tenth day of the calendar month, the 
Agency agrees to pay the Contractor, on the last day of the month, an amount to be determined by taking 95 
percent of the approved completed work, proportionate to the amount of the Contract, of labor and materials 
incorporated in the Work to be performed, and by deducting the aggregate of all previous payments. The 
monthly payments shall be made on the basis of monthly estimates which shall be prepared by the Contractor on 
a form approved by the Agency.  The estimate shall reflect work completed up to and including the last working 
day of each month. Work completed as estimated shall be an estimate only and no inaccuracy or error in said 
estimate shall operate to or release the Contractor or any bondsman from damages arising from such work or 
from enforcing each and every provision of the Contract; and the City shall have the right subsequently to correct 
any error made in any estimate for payment. The Contractor shall not be entitled to have any payment estimates 
processed or be entitled to have any payment made for work performed so long as any lawful or proper direction 
concerning the work or any portion thereof by the Agency shall remain uncompiled with. 
 
Retained amounts shall be limited, except where greater retention is necessary under specific circumstances 
specifically provided for in this Specification, to the following: 
 
Retention of 5% of payments claimed until construction is complete.  Retention shall be paid after 35 calendar 
days following Notice of Completion filed by City Clerk. 
 
The foregoing condition will not apply to the extent that it may be prohibited by any specific requirement of 
State or local laws or ordinances. 
 
Contractor may elect to substitute securities for money withheld pursuant to Public Contract Code Section 22300 
subject to escrow instructions approved by City. 
 
In addition to the amount which the City may retain as provided above, the City may withhold a sufficient 
amount or amounts of any payments otherwise due to the Contractor as in its judgment may be necessary to 
cover (a) payments which may be past due and payable for just claims against the Contractor or any 



   

Section Three. Special Conditions Page 3 of 17 
 

subcontractor for labor or materials furnished in or about the performance of the work on the Project under the 
contract; (b) for defective work not corrected; and (c) for failure of the Contractor to make proper payments to 
any of his subcontractors; and (d) for delays which expose the City to claims from other contractors or suppliers. 
 
The City may apply such withheld amount or amounts to the payment of such claims, in its direction.  In so 
doing, the City shall be deemed the agent of the Contractor and any payments so made by the City shall be 
considered as a payment made under the contract by the City to the Contractor and the City shall not be liable to 
the Contractor for such payment in good faith.  Such payment may be made without prior judicial determination 
of the claim or claims.  The City will render to the Contractor a proper accounting of such funds disbursed on 
behalf of the Contractor. 
 
Immediately after execution and delivery of the contract, and before the first partial payment is made, the 
Contractor shall deliver to the Engineer, (a) a construction commencement and completion program schedule of 
each of the various subdivisions of work required under the Contract and the anticipated amount of each monthly 
payment that will become due the contract price, and (b) periodical itemized estimates of work done for the 
purpose of making partial payments thereon. 
 
At the expiration of thirty-five (35) days after the final acceptance and filing of a Notice of Completion, the 
Contractor will be paid the remainder of the total contract price after deducting any sums which may be legally 
retained under this contract. 
 
3-04.  Measurement and Payment. 
 

General.  Work performed by the Contractor pursuant to the requirements of the Contract Documents will be 
paid at the unit prices set forth in the Bid Proposal.  The quantities of work performed will be measured by the 
Engineer in accordance with United States Standard Measures. 
 
All miscellaneous work required to complete the contract in accordance with the technical provisions and plans 
prepared by the Engineer shall be included in and paid for in the items contained in the Bid Schedule and no 
claim shall be made for extra work on this account. 
 
Payments made to the Contractor as specified herein shall constitute full compensation for all labor, materials, 
tools, equipment, taxes, fees, royalties, freight and incidentals necessary to the completed work and for 
performing all work contemplated and embraced under the Contract Documents; also for loss or damage 
arising from the nature of the work, or from the action of the elements, or from any unforeseen difficulties 
which may be encountered during the prosecution of  the work until the acceptance by the Agency and for all 
risks of every description connected with the prosecution of the work, also for all expenses incurred in 
consequence of the suspension or discontinuance of the work as provided in the Contract documents; and for 
completing the work according to the Specifications.  Neither the payment of any estimate nor of any retained 
percentage shall relieve the Contractor of any obligation to make good any defective work or material.  No 
compensation will be made in any case for loss of anticipated profits.  

 
a) Mobilization and Demobilization.   Dust control & Transportation of necessary equipment to and 

from the site of the work and erection and removal of offices and other necessary temporary structures 
will be paid at the Contract lump sum price for Mobilization and Demobilization.  

 
b) Street Trees Clearance Pruning. Street Trees Clearance Pruning shall be paid for by a lump sum bid 

item and shall include all materials, labor, off-hauling of debris and appurtenances required to do the 
required tree pruning to allow enough clearance for paving machinery.  
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c) Installation of Solar Radar Speed Signs. The quantity for the Installation of Solar Radar Speed Signs 
shall be paid per unit price and shall include full compensation for the furnishing all labor, materials, 
tools, equipment and incidentals necessary to meet these specifications and the requirements of the 
City of Lindsay. 

 
City will provide sixteen (16) solar radar speed signs and Contractor will install. Contractor to 
provide all materials & labor necessary for the installation.  
 

d) Traffic Control. This lump sum bid item includes all materials, labor and appurtenances required to 
maintain traffic control measures for the project limits in accordance the State of California 
Department of Transportation (CalTrans) Manual of Traffic Controls for Construction and 
Maintenance Work Zones, latest revision, as required to control and direct traffic in an orderly and safe 
manner.  

e) Thermoplastic Striping. The quantity for striping will be by lump sum price.  The unit prices shall 
include all traffic control, traffic paint (water based) and all other labor, materials, equipment and 
transportation necessary to meet these specifications and all requirements of the City of Lindsay. Stop 
bars, text, centerlines, bike lanes, bike symbols, school legends, and pavement markets (Fire Hydrant 
Markets shall also be included), etc. shall be included to match existing conditions. 
 

f) Slurry Seal Type II. The contract price paid per square yard for Slurry Seal Type II shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals and for doing all the 
work involved in the furnishing and placing the rubberized chip with slurry seal type II complete in 
place, including cleaning the surface and protecting the slurry seal until it has set, all as shown on the 
plans, as specified in these specifications and as directed by the Engineer. 
 

g) Rubberized Cape Seal. The contract price paid per square yard for rubberized cape seal shall include 
full compensation for furnishing all labor, materials, tools, equipment and incidentals and for doing all 
the work involved in the furnishing and placing the rubberized chip with slurry seal type II complete in 
place, including cleaning the surface and protecting the slurry seal until it has set, all as shown on the 
plans, as specified in these specifications and as directed by the Engineer. 

 
h) Remove & Replace Sidewalk. City of Lindsay Standard ST-9 Sidewalk shall be installed directed by 

the Engineer in conformance with these Standard Specifications and these special provisions and shall be 
paid per square foot unit price. 
 
Existing vegetation and other debris shall be removed as clearing and grubbing and included in this bid 
item.  The Engineer will mark where saw-cutting is necessary to be performed by the Contractor prior to 
removal of concrete and asphalt that adjoins concrete and asphalt to remain in place.  The Contractor shall 
not damage concrete or asphalt surfacing that is to remain in place. 
 
The Contractor shall perform all necessary earthwork to excavate or place fill to form the sidewalk and 
curb ramps.  All fill material placed under the sidewalk and curb ramps shall be compacted to 95% 
relative compaction. 
 
The Contractor shall adjust to grade and cast any utility vaults or covers into the sidewalk and curb ramp 
as directed by the Engineer, if necessary. 
 
Full compensation for all tools, labor, equipment, forms and materials to construct Sidewalk including all 
staking, earthwork, forming, casting, expansion joints, earthwork to conform the sidewalk to the adjoining 
property, finishing, marking, detectable warning surfacing, and grooved border shall be considered as 
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included in the contract price paid per square foot for Sidewalk and no additional compensation will be 
allowed therefore. 
 

i) Remove Tree w/Tree Stump. This line item shall be paid for each tree w/ stump removed and shall 
include all materials, labor, equipment, excavation, and removal of debris and no other compensation 
will be allowed, therefore.  
 

j) Asphalt Remove & Replace Area. The quantity for asphalt remove & replace shall be measured by 
the square foot. The unit price shall include the removal & replacement of the existing asphalt 
thickness plus a 6” subgrade. The price shall also include the work necessary to achieve a minimum 
95% Relative Compaction on both subgrade and asphalt. The price shall also include all other labor, 
materials, equipment and transportation necessary to meet these specifications and all requirements of 
the City of Lindsay. 
 
The total removal is 8” Deep. Under the remove and replace bid item the contractor shall 
include the price for 2” AC (PG 64-10) over 6” Class II AB.  
 
Areas: 
Eastwood 2-Cape Seal   Frazier-Cape Seal  Ashland-Cape Seal 
49 ft x 5 ft + 10 ft x 69 ft +27 ft x 6 ft  8 ft x 20 ft   25 ft x 5 ft +12 ft x 6 ft 
 
Orangewood-Cape Seal   Samoa St-Cape   Sierra View St-Cape  
10 ft x 10 ft + 10 ft x 10 ft   125 ft x 20 ft    45 ft x 33 ft 
     
 

k) Remove & Replace curb & gutter.  Curb and Gutter shall be installed where marked and directed by 
the Engineer. Curb height can vary by street. It is the contractor’s responsibility to identify where a 
curb higher than 6” tall will be necessary and bid accordingly. City Standard ST-6 shall be used and 
curb height modify per street conditions. Backfill material shall be per City Standard detail and up to a 
maximum of 6” CL II or 12” granite (Subgrade thickness will depend on existing grades) 
 
Barrier Curb and Gutter will be measured by the linear foot along the flow line.  
 
Full compensation for all tools, labor, equipment, forms and materials to construct Barrier Curb and 
Gutter including all staking, earthwork, forming, casting, expansion joints, curb depressions, finishing, 
and marking shall be considered as included in the contract price paid per linear foot for Barrier Curb 
and Gutter and no additional compensation will be allowed therefore. 
 
The minimum asphalt removal shall be 2 ft from gutter lip. Refer to City Standard Detail ST-6 for 
Curb & Gutter details. The minimum structure required is 2” AC over 4” CL 2 AB (CL 2 Base to be 
included in the curb & gutter bid item).  
 

 
3.05-  Contract Modifications, Contract Price, Contract Time. 
 
1.  Contract Modifications.     The Agency, without invalidating the Contract and without notice to any Surety, 
may, at any time, require changes in, additions to, or deductions from the work to be performed or materials to 
be furnished pursuant to the provisions of the Contract. These will be authorized by a Written Amendment, a 
Contract Change Order (CCO), or a Work Directive Change. Upon approval of any such document, the 
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Contractor shall promptly proceed with the Work involved, which will be performed under the applicable 
conditions of the Contract Documents (except as otherwise specifically provided). 
 
A 10% contingency may be allowed to increase the project amount via CCO’s depending on the scope of the 
CCO and the overall project budget.  This 10% contingency is an aggregate total of all CCO’s, not CCO’s 
presented on an individual basis. 
 
The City Council, through the City Manager, shall authorize the City Services Director to execute CCO increases 
so long as they fall within the 10% contingency and there is a nexus to the original scope of work. 
 
For CCO (individual or aggregate) increases that exceed the 10% aggregate contingency and are below 25% 
increase of the project bid and there is a nexus to the original scope of work, the City Council shall approve and 
authorize the City Manager to execute the CCO. 
 
For CCO’s (individual or aggregate) that exceed 25% of the original bid proposal, and there is a nexus to the 
original scope of work, City Council shall approve and authorize the City Manager to execute a Supplemental 
Agreement with the Contractor. 
 
Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract time with 
respect to any work performed that is not required by the Contract Documents as amended, modified and/or 
supplemented. The Contractor shall, when required by the Agency, furnish an itemized breakdown of the 
quantities and prices used in computing the value of any change that might be ordered. 

 
Notice of any change affecting the general scope of the work or provisions of the Contract Documents (including 
but not limited to, Contract Price or Contract Time) is required, by the provisions of any bond, to be given to a 
surety, the giving of any such notice will be the Contractors responsibility, and the amount of each applicable 
bond will be adjusted accordingly. 
 

If The Agency and Contractor shall execute appropriate Change Orders or Written Amendments covering: 

(a).  Changes in the Work which are ordered by the Agency or are agreed to by the Parties; 

(b.)  Changes in the Contract price or Contract time which are agreed to by the Parties; 

(c.)  Changes in the Contract price or Contract time which embody the substance of any written decision 
rendered by the Agency; provided that, in lieu of executing any such Change Order, an appeal may be taken 
from any such decision in accordance with the provisions of the Contract Documents and applicable laws 
and regulations, but during any such appeal, Contractor shall carry on the work and adhere to the progress 
schedule. 

 
2.  Contract Price.     The Contract Price constitutes the total compensation (subject to authorized adjustments) 
payable to the Contractor for performing the work. All duties, responsibilities, and obligations assigned to or 
undertaken by the Contractor shall be at his expense without change in the Contract Price. 
 
The Contract Price may only be changed by a Change Order or by a Written Amendment. Any claim for an 
increase or decrease in the Contract Price shall be based on written notice delivered by the party making the 
claim to the other party and promptly (but in no event later than thirty days) after the occurrence of the event 
giving rise to the claim and stating the general nature of the claim.  Notice of the amount of the claim with 
supporting data shall be delivered within sixty days of such occurrence (unless Agency allows an additional 
period of time to ascertain more accurate data in support of the claim) and shall be accompanied by claimant’s 
written statement that the amount claimed covers all known amounts (direct, indirect, and consequential) to 
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which the claimant is entitled as a result of the occurrence of said event. No claim for an adjustment in the 
Contract Price will be valid if not submitted in accordance with this Section. 
 
The value of any Work covered by a Change Order or of any claim for an increase or decrease in the Contract 
Price shall be determined in one of the following methods: 
 

A.  Unit Price. Where the Work involved is covered by unit prices contained in the Contract Documents, by 
application of unit prices to the quantities of the items involved; 
 

1.  Where the Contract documents provide that all or part of the work is to be unit price work, initially the 
contract price will be deemed to include for all unit price work an amount equal to the sum of the established 
unit prices for each separately identified item of unit price work times the estimated quantity of each item as 
indicated in the Agreement. The estimated quantities of items of unit price work are not guaranteed and are 
solely for the purpose of comparison of the Bids and determining an initial contract price. Determinations of 
the actual quantities and classifications of unit price work performed by the Contractor will be made by the 
Agency. 
 
2. Each unit price will be deemed to include an amount considered by the Contractor to be adequate to 
cover the Contractors overhead and profit for each separately identified item. 
 
3.  Where the quantity of any item of unit price work performed by the Contractor differs materially and 
significantly from the estimated quantity of such item indicated in the Agreement and there is no 
corresponding adjustment with respect to any other item of work and if the Contractor believes that the 
Contractor has incurred additional expenses as a result thereof, the Contractor may make a claim for an 
increase in the Contract Price in accordance with this Section if the parties are unable to agree as to the 
amount of any such increase. 

 
4.  In the case of such an increase or decrease in a major unit item, the use of this basis for the 
adjustment of payment will be limited to that portion of the change, which together with all previous 
changes to that item, is not in excess of twenty-five percent (25%) of the total cost of such item based on 
the original quantity and Contract Unit Price. 

 
5.  Should any Contract unit item be deleted in its entirety, payment will be made only for actual costs 
incurred prior to notification of such deletion. 
 

B.  Lump Sum. By mutual acceptance of a lump sum proposal from the Contractor (which may include an 
allowance for overhead and profit); or 
 
C.  Force Account. On the basis of the Cost of the Work (as determined below) plus a Contractor’s fee for 
overhead and profit (as determined below). 
 
Daily force account reports shall be submitted to the Engineer no later than seven (7) days following the 
performance of said work.  The reports shall itemize the materials used, hours and rate of pay of each 
workman, and the hours and rental rates of each piece of equipment utilized in extra work. 
 
The term “Cost of the Work” means the sum of all costs necessarily incurred and paid by the Contractor in 
the proper performance of the work.  Except as otherwise may be agreed to in writing by the Agency, such 
costs shall be in amounts no higher than those prevailing in the locality of the Project, shall include only the 
following items, and shall not include any of the costs itemized in Section 3-05.: 
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1.  Payroll costs for employees in the direct employ of the Contractor in the performance of the Work 
under schedules of job classifications agreed upon by the Agency and the Contractor.  Payroll costs for 
employees not employed full time on the work shall be apportioned on the basis of their time spent on the 
work.  Payroll costs shall include, but not be limited to, salaries and wages plus the cost of fringe benefits 
which shall include social security contributions, unemployment, excise, and payroll taxes, workers or 
workmen’s compensation, health and retirement benefits, bonuses, sick leave, vacation, and holiday pay 
applicable thereto.  Such employees shall include foremen at the site, only in the proportion that the 
claimed extra work applies to all work of the foreman.  The costs of supervisory workers shall be 
considered part of the overhead as allowed per Section 3-05.2.F., Contractor’s Fee. The expenses of 
performing work after regular working hours, on Sunday, or legal holidays, shall be included in the above 
to the extent authorized by the Agency. 
 
2.  Cost of all materials and equipment furnished and incorporated in the work, including cost of 
transportation and storage thereof, and Suppliers field services required in connection therewith.  All cash 
discounts shall accrue to the Contractor unless the Agency deposits funds with the Contractor with which 
to make payments, in which case the cash discounts shall accrue to the Agency.   
 
All trade discounts, rebates, and refunds, and all returns from sale of surplus materials and the Contractor 
shall accrue to the Agency, and the Contractor shall make provisions so that they may be obtained. 
 
3.  Payments made by the Contractor to the subcontractors for work performed by subcontractors. If required 
by the Agency, the Contractor shall obtain competitive bids from subcontractors acceptable to the Contractor 
and shall deliver such bids to the Agency who will then determine which bids will be accepted.  If a 
subcontract provides that the subcontractor is to be paid on the basis of cost of the work plus a fee, the 
subcontractor’s cost of the work shall be determined in the same manner as the Contractor’s cost of the 
work.  All subcontracts shall be subject to the other provisions of the Contract Documents insofar as 
applicable. 
 
4.  Cost of special consultants (including, but not limited to engineers, architects, testing laboratories, 
surveyors, attorneys, and accountants) employed for service specifically related to the work except that the 
cost for special consultants employed for purposes of the prosecution or defense of any claims arising out of 
the work shall not be included in “Cost of the Work”. 

 
D.  Supplemental costs including the following: 

 
1. The proportion of necessary transportation, travel, and subsistence expenses of the Contractor’s 

employees incurred in discharge of duties connected with the work.  
 

2. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, 
appliances, office and temporary facilities at the site, and hand tools not owned by the workers which 
are consumed in the performance of the work, and cost less market value of such items used but not 
consumed which remain the property of the Contractor. 
 

3. Rentals of all construction equipment and machinery and the parts thereof whether rented from the 
Contractor or others in accordance with rental agreements approved by the Agency, and all costs of 
transportation, loading, unloading, installation, dismantling, and removal thereof ; all in accordance 
with terms of said rental agreements.  The rental of any such equipment, machinery, or parts shall cease 
when the use thereof is no longer necessary for the work. 

 
4. Sales, consumer, use, or similar taxes related to the work and for which the Contractor is liable, 

imposed by laws and regulations. 
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5. Deposits lost for causes other than negligence of the Contractor, any subcontractor or anyone 

directly or indirectly employed by any of them or for whose acts any of them may be liable, and royalty 
payments and fees for permits and licenses. 

 
6. Losses and damages (and related expenses), not compensated by insurance or otherwise, to the work 

or otherwise sustained by the Contractor in connection with the performance and furnishing of the 
work (except losses and damages within the deductible amounts of property insurance established by 
the Agency for this work.), provided they have resulted from causes other than the negligence of the 
Contractor, any subcontractor, or anyone directly or indirectly employed by any of them or for whose 
acts any of them may be liable.  Such losses shall include settlements made with the written consent 
and approval of the Agency. 

 
7. No such losses, damages, and expenses shall be included in the cost of the work for the purpose of 

determining the Contractor’s fee.  If, however, any such loss or damage requires reconstruction and the 
Contractor is placed in charge thereof, the Contractor shall be paid for services a fee proportionate to 
that. 

 
8. The cost of utilities, fuel, and sanitary facilities at the site. 

 
9. Cost of premiums for additional bonds and insurance required because of changes in the work and 

premiums for property insurance within the deductible amounts established by the Agency. 
 

E. The term “Cost of the Work” shall not include any of the following: 
 

1. Payroll costs and other compensation of the Contractor’s officers, executives, principals (of partnership 
and sole proprietorships), general managers, engineers, architects, estimators, attorneys, auditors, 
accountants, purchasing and contracting agents, expediters, timekeepers, clerks, and other personnel 
employed by the Contractor whether at the site or in the Contractor’s principal or a branch office for 
general administration of the work and not specifically included in the agreed upon schedule of job 
classifications referred to in Section 3-05.2.C.1. or specifically covered by Section 3-05.2.C.4. - all of 
which are to be considered administrative costs covered by the Contractor’s Fee. 

 
2. Expenses of the Contractor’s principal and branch offices other than the Contractor’s office at the site. 

 
3. Any part of the Contractor’s capital expenses, including interest on the Contractor’s capital employed for 

the work and charges against the Contractor for delinquent payments. 
 

4. Cost of premiums for all bonds and for all insurance whether or not the Contractor is required by the 
Contract Documents to purchase and maintain the same (except for the cost of premiums covered by 
Section 3-05.2.D.9. above). 

 
5. Costs due to the negligence of the Contractor, any subcontractor, or anyone directly or indirectly 

employed by any of them or for whose acts any of them may be liable including, but not limited to, the 
correction of defective work, disposal of materials or equipment wrongly supplied, and making good any 
damage to property. 

 
6. Minor expenses such as telegrams, long distance telephone calls, telephone service at the site, 

expressage, and similar petty cash items in connection with the work. 
 



   

Section Three. Special Conditions Page 10 of 17 
 

7. Other overhead or general expense costs of any kind and the costs of any items not specifically and 
expressly included in Sections 3-05.C. and 3-05.D. 

 
F.  Contractor’s Fee.  The Contractor’s Fee allowed to the Contractor for overhead and profit shall be 
determined as follows: 
 

1.  A mutually acceptable fixed fee; or if none can be agreed upon. 
 
2.  To the total of the direct costs computed, an allowable markup of 10% for overhead and 5% for profit 
may be added.  The markup shall constitute full compensation for all overhead costs and shall be deemed 
to include all items of expense and profit.  The allowable markup for overhead and profit will be 
determined according to the work involved and the Contractor’s operation.  The percentage of markup 
shall be approved by the Agency. 
 
In case work is performed by a subcontractor, the markup will be added only once to the actual cost of 
the work, however, the Contractor may add five percent (5%) to the subcontractor price to cover his own 
overhead and profit. 
 
The amount of credit to be allowed by the Contractor to the Agency for any such change which results in 
a net decrease in cost shall be the amount of the actual net decrease plus a deduction in the Contractor’s 
fee by an amount equal to ten percent of the net decrease ; and 
 
When both additions and credits are involved in any one change, the adjustment in the Contractor’s fee 
shall be computed on the basis of the net change in accordance with Section 3-05.2.F. 

 
3.  Whenever the cost of any work is to be determined pursuant to Section 3-05.2.E., the Contractor shall 
submit in form acceptable to the Agency, an itemized cost breakdown together with supporting data. 
 

G.  Cash Allowances.  It is understood that the Contractor has included in the Contract Price all allowances 
so named in the Contract Documents and shall cause the work so covered to be done by such subcontractors 
or suppliers and for such sums within the limit of the allowances as may be acceptable to the Agency. The 
Contractor agrees that; 
 

1.  The allowances include the cost to the Contractor (less any applicable trade discounts) of materials 
and equipment required by the allowances to be delivered at the site, and all applicable taxes; and 
 
2.  The Contractor’s cost for unloading and handling on the site, labor, installation, costs, overhead, 
profit, and other expenses contemplated for the allowances have been included in the Contract Price and 
not in the allowances.  No demand for additional payment on account of any thereof will be valid. 

 
Prior to final payment, an appropriate Change Order will be issued as recommended by the Agency to reflect 
actual amounts due the Contractor on account of work covered by allowances, and Contract Price shall be 
correspondingly adjusted. 

 
 3.  Contract Time.  The Contract Time may only be changed by a Change Order or a Written Amendment. 
Any claim for an extension or shortening of the Contract Time shall be based on written notice delivered by 
the party making the claim to the other party promptly (but in no case later than thirty days) after the   
occurrence of the event giving rise to the claim and stating the general nature of the claim.  Notice of the 
extent of the claim with supporting data shall be delivered within sixty days of such occurrence (unless 
Agency allows an additional period of time to ascertain more accurate data in support of the claim) and shall 
be accompanied by the claimant’s written statement that the adjustment claimed is the entire adjustment to 
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which claimant has reason to believe it is entitled as a result of the occurrence of said event. No claim for 
adjustment in Contract Time will be valid if not submitted in accordance with the requirements of this 
Section, 3-05.3. 

 
The Contract Time will be extended in an amount equal to time lost due to delays beyond the control of the 
Contractor if a claim is made therefore as provided in Section 3-05.3.  Such delays shall include, but not be 
limited to, acts or neglect by the Agency or others performing additional work, or to fires, floods, labor 
disputes, epidemics, abnormal weather conditions, or acts of God. 

 
All time limits stated in the Contract Documents are of the essence of the Agreement.  The provisions of this 
Section 3-05.3. shall not permit recovery for damages (including but not limited to fees and charges of 
engineers, architects, attorneys, and other professionals and court and arbitration costs) for delay by either 
party otherwise excluded by Section 3-05.2.C.4.. 
 

3-06.  Authority of Engineer. 
 
In these Specifications or in other contract documents where these Specifications govern, the term Engineer shall 
mean authorized personnel from the City of Lindsay. 
 
The work shall be done under the direction of the Engineer, and the materials used shall comply with these 
Specifications and to be to the satisfaction of the Engineer.  The Engineer shall have authority to stop the work, 
authority to reject any work or materials which do not conform to the contract documents, to direct the 
application of forces to such portion of the work as in his judgment is required, to order the force increased or 
diminished, to direct the sequence of the work and to decide questions which arise in the execution of the work.  
All work under this contract shall be done under the direction and to the satisfaction of the Engineer. 
 
3-07.  Materials Furnished by Agency. 
 
Materials and equipment to be furnished by the Agency will be supplied in accordance with the applicable 
portions of the Technical Provisions. 
 
3-08.  Access to Work. 
 
The City, its inspectors, agents and other employees, shall at all times and for any purpose have access to the 
work and the premises used by the Contractor, and the Contractor shall provide safe and proper facilities 
therefore.  Furthermore, the City, its inspectors and agents shall, at all times, have immediate access to all places 
of manufacture where machinery or materials are being manufactured, produced or fabricated for use under these 
Specifications, and shall have full facilities for determining that all such machinery or materials are being made 
strictly in accordance with the Specifications.  The Contractor shall, whenever so requested, give the Engineer 
access to the proper invoices, bills of lading, etc., and shall provide scales and assistance for weighing, or 
assistance for measuring any of the materials. 
 
3-09.  Shutdown. 
 
Shutdown periods for existing facilities shall not be necessary for this project. 
 
3-10.   Land Survey Monuments. 
 
Land Survey monuments and property marks shall not be moved or otherwise disturbed by the Contractor until 
an authorized agent of the agency having jurisdiction over the land monuments or property, marks the setting, 
witnesses or otherwise references their location, and only then as directed by the Engineer. 
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3-11.  Disposal Area. 
 
The Contractor shall use the nearest approved solid waste disposal facility for the disposal of surplus 
construction material from the work.  It is required that any asphalt or concrete excavated from this project shall 
be taken to an approved recycling center. 
 
3-12. Compaction Tests. 
 
All compaction tests required in accordance with these Specifications will be paid by the City.  The cost of 
repeated compaction tests due to failure of the original test will be charged to the Contractor, at the rate of 
$50.00 per retest. 
 
3-13.  Permits, City Licenses. 
 
The Contractor shall be required to obtain an encroachment permit as follows: 
 

a. Encroachment Permit, General.  The Contractor shall obtain an encroachment permit from the City of 
Lindsay Department of City Services, 150 North Mirage, Lindsay, California, before performing any work in 
public right-of-way areas. Permit fees shall be the responsibility of the Contractor. 
 
b. Application.  Requirements for application of an encroachment permit include: 

 
1. A certificate of comprehensive general liability insurance furnishing coverage in an amount not less 
than two million dollars ($2,000,000) combined single limit and naming the City of Lindsay as an 
additional insured in the policy. 
 
2. A surety bond in a form acceptable to City of Lindsay for an amount not less than that specified by the 
City. 
 
3. A completed application for encroachment permit signed by the Contractor. 
 
4. Two (2) sets of Plans and Specifications (provided by the City). 
 

c. Processing.  The Contractor shall provide for the requirements listed in 1. and 2. and shall furnish to the 
City necessary forms filled with the information pertaining to the Contractor for the requirements listed in 3.  
The Contractor will furnish the Plans and Specifications to the City of Lindsay Permit Office and will fill in 
the information pertaining to the City and the project on the forms furnished by the Contractor.  Such forms, 
when filled in by the Agency, will be returned to the Contractor for further processing by the Contractor. 
 
d. Requirements.  The encroachment permit issued by City of Lindsay will contain conditions and 
requirements.  The Contractor shall observe such conditions and requirements.  These include: 
 

1. Traffic control, signs, and safety procedures shall follow the provisions of the Traffic Control Manual 
of the State of California, Business and Transportation Agency, Department of Transportation; 
 
2. Trenches shall be backfilled after the end of work each day; 

 
3. During the performance of work there shall be at least one lane open to traffic and after the end of 
work each day there shall be at least two lanes open to traffic ; and 
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4. City Inspector shall be allowed access to the work and shall be allowed to perform such tests as the 
City Inspectors deem necessary to assure that the work is being performed in conformance with city 
requirements. 

 
e. City Business License, General.  The Contractor shall obtain a City of Lindsay business license from the 
City of Lindsay Finance Department, 251 East Honolulu, Lindsay, California, before performing any work. 
License fees shall be the responsibility of the Contractor. This shall pertain to all subcontractors on this 
project also. 

 
3-14.   Contracts with Subcontractors. 
 
Contracts with subcontractors must contain excerpts from “Labor Standards - Instructions”. 
 
The Contractor may utilize the services of special subcontractors on those parts of the work which, under normal 
contracting practices, are performed by specialty subcontractors.  The Contractor shall not award work to 
subcontractor(s), which, in the aggregate, exceeds fifty percent (50%) of the contract price, unless specifically 
specified in the bid documents. 
 
The Contractor shall be fully responsible to the City for the acts and omissions of its subcontractors, and of 
persons either directly or indirectly employed by them, as the Contractor is for the acts and omissions of persons 
directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the work to bind 
subcontractors to the Contractor by the terms of the contract documents insofar as applicable to the work of 
subcontractors and give the Contractor the same power as regards terminating any subcontract that the City may 
exercise over the Contractor under any provision of the Contract Documents. 
 
Nothing contained in this contract shall create contractual relations between any subcontractor and the City. 
 
3-15. Claims and Disputes Resolution. 
 

a. Time Limits on Claims.  Claims by Contractor must be made within 7 days after occurrence of the event 
giving rise to such claim, except that claims made due to delay or hindrances which Contractor claims was 
caused by the City shall be made within 10 days after occurrence of the event giving rise to such claim. 
Claims must be made by written notice.  Failure to make such claim in writing in the time set forth herein 
shall bar Contractor from recourse for such claim.  All claims must be filed on or before the payment date of 
Final Payment. 

 
b. Claims for Additional Costs. 

1. If Contractor wishes to make a claim for an increase in the Contract Price, he shall give the Agency 
written notice thereof within the time set forth in Paragraph a. above.  This notice shall be given by the 
Contractor before proceeding to execute the work, except in an emergency endangering life or property 
in which case the Contractor shall, as soon as soon as possible, advise Agency of his intent to do the 
Work. 
 
2. Increases in Contract Price due to claims shall be calculated based on the force account method 
detailed in paragraph 3-05. 

 
3. Under no circumstances shall Contractor recover any administrative overhead costs or recover on the 
basis of any “Home Office” damages formula, “Total Cost” recovery formula, or any other such formula. 
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c. Claims for Additional Time. 
1. If the Contractor wishes to make claim for an increase in the Contract Time, written notice as 
provided herein shall be given.  The Contractor’s claim shall include an estimate probable effect of delay 
on progress of the Work.  In the case of a continuing delay only one claim is necessary. 
 
2. If adverse weather conditions are the basis for a claim for additional time, such claim shall be documented 
by data substantiating that weather conditions were abnormal for the period of time and could not have been 
reasonably anticipated, and that weather conditions had an adverse effect on the scheduled construction. 
 
3. The Agency shall not be liable for any damages on account of any reasonable delay or hindrance of others. 

 
However, Contractor shall be entitled to an extension of time for any delay or hindrance caused 
by the Agency.  Any delay or hindrance by the Agency which is unreasonable and not within the 
contemplation of the parties may subject the Agency to a claim for damages.  Contractor shall make any 
claims in writing within the time set forth in Paragraph a., above, for any unreasonable delay or 
hindrance caused by the Agency, and specifying the cause thereof as required in paragraph d., below. 
 

d. Submittal of Claims.  Any disputes relating to this contract, or its breach, which is not imposed on by 
agreement shall be promptly submitted as a claim to and decided by the Agency’s representative who shall 
issue a written decision on the dispute.  Claims shall be submitted by the Contractor to the Agency’s 
Representative with adequate supporting data and include a demand for the Agency’s Representative’s 
decision.  Adequate supporting data shall include, but is not limited to: a statement of the reasons for the 
asserted entitlement, the certified payroll, invoice for material and equipment rental, and an itemized 
breakdown of any adjustment sought. 
 
e. Submission Under Penalty of Perjury.  The Contractor shall certify, at the time of submission of a claims, as 
follows:        “I certify under penalty of perjury under the laws of the State of California, that the claim is made 
in good faith, that the supporting data are accurate reflects the adjustments for which the City is liable.” 

 
By:____________________________________________________ 

        (Contractor’s signature) 
 
f. Continue Work During Dispute.  In the event of any dispute between the Agency and the Contractor, the 
Contractor will not stop work, but will prosecute the work diligently to completion in his manner directed by 
the Agency, and the dispute shall be resolved by a court of law after completion of work.  However, all 
disputes must be submitted by Contractor in accordance with the provisions of Section 3-15. 

 
g. Agency’s Review of Claim.  The Agency’s Representative shall review the facts pertinent to the claim, 
secure assistance from legal and other advisors, coordinate with the contract administrators, and within the 
time stipulated in paragraph h. below, render a written decision on the claim.  A copy of the decision shall be 
furnished to the Contractor by certified mail, return receipt requested, or any other method that provides 
evidence of receipt.  The decision of the Agency’s Representative shall be final and conclusive except as is 
otherwise provided herein. 

 
h. Requirement for Filing a Claim.  For any claim subject to this Article, the following requirement applies: 
the claim shall be in writing and include the documents necessary to substantiate the claim.  Claims must be 
filed on or before the date of final payment.  Nothing in this subdivision is intended to extend the time limit 
or supersede notice requirements otherwise provided by contract for a filing of claims. 
 

1. For claims of less than fifty thousand dollars ($50,000), the Agency shall respond in writing to any 
written claim within 45 days of receipt of the claim, or may request, in writing, within 30 days of receipt 
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of the claim, any additional documentation supporting the claims or relating to defenses or claims the 
Agency may have against the claimant.  If additional information is hereafter required, it shall be 
requested and provided pursuant to this subdivision, upon mutual agreement of the Agency and claimant.  
The Agency’s written response to the claim, as further documented, shall be submitted to the claimant 
within 15 days after receipt of the further documentation or within a period of time no greater that that 
taken by the claimant in producing the additional information, whichever is greater. 
 
2. For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred seventy-five 
thousand dollars ($375,000), the Agency shall respond in writing to all written claims within 60 days of 
receipt of the claim, or may request, in writing, within 30 days of receipt of the claim, any additional 
documentation supporting the claim or relating to defenses or claims the Agency may have against the 
claimant.  If additional information is thereafter required, it shall be requested and provided pursuant to this 
subdivision, upon mutual agreement of the Agency and the claimant.  The Agency’s written response to the 
claim, as further documented, shall be submitted to the claimant within 30 days after receipt of the further 
document, or a period of time no greater than that taken by the claimant in producing the additional 
information or requested documentation, whichever is greater. 
 
3. If the claimant disputes the Agency’s written response, or the Agency fails to respond within the time 
prescribed, the claimant may so notify the Agency, in writing, either within 15 days of receipt of the 
Agency’s failure to respond within the time prescribed, respectively, and demand an informal conference 
to meet and confer for settlement of the issues in dispute.  Upon demand, the Agency shall schedule a 
meet and confer conference within 30 days for settlement of the dispute. 
 
4. If following the meet and confer conference the claim or any portion remains in dispute, the claimant 
may file a claim pursuant to Part 3, Chapter 1, Article 1.5, commencing with Section 20104 et seq. of the 
Government Code.  For purposes of those provisions, the running of the period of time within which a 
claim must be filed shall be tolled form the time the claimant submits his or her written claim pursuant to 
subdivision (a) until the time the claim is denied, including any period of time utilized by the meet and 
confer conference. 
 

i. Claims Exempt from Review.  The procedures and remedies provided in Section 3-15 do not apply to: 
 

1. Any claims by the Agency; 
 
2. Any claim for or respecting personal injury or death or reimbursement or other compensation arising 
of or resulting from liability for personal injury or death; 

 
3. Any claim or dispute relating to stop payment requests or stop notices; 

 
4. Any claim related to the approval, refusal to approval, refusal to approve, or substitution of 
subcontractors, regardless to tier, and suppliers. 
 

j. Procedure to Resolve Civil Claims.  The Agency and claimant shall follow procedures established for all 
civil actions filed to resolve claims pursuant to Section 20104.4 of the Public Contract Code. 
 
k. Payment of Undisputed Portion of Claim; Interest on Arbitration Award or Judgment: 

1. Agency shall pay claimant such portion of a claim which is undisputed except as otherwise provided 
in the contract. 
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2. In any suit filed under Section 20104.4, of the Public Contract Code, the Agency, if applicable, shall 
be liable for interest at 7% per annum.  The interest shall begin to accrue on the date the judgment is 
filed in a court of law. 

 
l. Suit in Tulare County Only.  Any litigation arising out to this Contract shall be brought in Tulare County 
and Contractor hereby waives the removal provisions of California Code of Civil Procedure Section 394. 

 
3-16.   Protection of Existing Facilities.  
 
The Contractor shall be responsible for any loss or damage that may occur to any of the existing facilities or to 
any new materials or equipment stored at the site of the work, during the life of the contract. 
 
3-17.  Protection of Persons and Property. 
 
The Contractor shall adopt every practical means and comply with all laws, ordinances, and regulations in order 
to minimize interferences to traffic, and inconveniences, discomfort and damage to the public, including the 
provision of adequate dust control measures.  All obstructions to traffic shall be guarded. 
 
The Contractor shall not trespass upon private property and shall be responsible for all injury or damage to 
persons or property, directly or indirectly, resulting from his operations in completing this work.  He shall 
comply with the laws and regulations of the Agency, County and State, relating to the safety of persons and 
property, and will be held responsible and required to make good any injury or damage to persons or property 
caused by carelessness or neglect on the part of the Contractor or subcontractors, or any agent or employee of 
either during the progress of the work and until its final acceptance. 
 
The Contractor shall protect against injury to any pipes conduits, electrical conduits, lawns, gardens, shrubbery, 
trees, fences, or other structures or property, public and/or private, encountered in this work except as stipulated 
elsewhere herein.  The Contractor shall be responsible and liable for any injury to such pipe, structures, and 
property. 
 
3-18. Cultural Resources. 
 
In accordance with the Nation Historic Preservation Act of 1966, (16 U.S.C.470) and PRM 75-27, the following 
procedures are implemented to insure historic preservation and fair compensation to the Contractor for delays 
attendant to cultural resources investigations. 
 
In the event potential Historical, Architectural, Archaeological, or Cultural Resources (hereinafter cultural 
resources) are discovered during subsurface excavations at the site of construction, the following procedures 
shall be instituted: 
 

1. The Engineer shall issue a “Stop Work Order” directing the Contractor to cease all construction operations 
at the location of such potential cultural resources find. 
 
2. Such “Stop Work Order” shall be effective until such time as a qualified archaeologist can be called to 
assess the value of these potential cultural resources and make recommendations to the Engineer.  Any “Stop 
Work Order” shall contain the following: 
 

a. A clear description of the work to be suspended; 
b. Any instructions regarding issuance of further orders by the Contractor for material services; 
c. Guidance as to action to be taken on subcontractors; 
d. Any suggestions to the Contractor as to minimization of his costs; 
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e. Estimated duration of the temporary suspension. 
 

If the archaeologist determines that the potential find is a bonafide cultural resource, the Engineer shall extend 
the duration of the “Stop Work Order” in writing, and the Contractor shall suspend work at the location of the 
find. 
Equitable adjustment of the construction contract shall be made in the following manner: 
 

1. Time Extension.  If the work temporarily suspended is on the “critical path”, the total number of days for 
which the suspension is in effect shall be added to the number of allowable contract days. 

 
3-19.  Taxes.  
 
All bid prices shall include an allowance for all applicable taxes. 
 
3-20.  Examination of Specifications and Site of Work.     The Bidder is required to examine the site of work, 
the proposal, the Plans and Specifications very carefully.  He shall satisfy himself as to the character and 
quantities of the work to be performed, the materials to be furnished and the requirements of the contract 
documents.  It is not to be inferred that all of the conditions as shown on the Plans are actually existent, nor shall 
the Agency or any of its officers be liable for any loss sustained by the Contractor as a result of any variance 
between conditions shown on the Plans and actual conditions revealed during examination or progress of the 
work.  The submission of a proposal shall be prima facie evidence that the Bidder has made such an examination. 
 
3-21.  State Nondiscrimination Clause. 

 
a. During the performance of this contract, Contractor and its subcontractors shall not lawfully discriminate  
against any employee or applicant for employment because of race, religion, color, national origin, ancestry, 
physical handicap, medical condition, marital status, age (over 40), or sex.  Contractors and subcontractors 
shall ensure that the evaluation and treatment of their employees and applicants for employment are free of 
such discrimination.  Contractors and subcontractors shall comply with the provisions of the Fair 
Employment and Housing Act (Government Code Section 12900 et seq.) and the applicable regulations 
promulgated thereunder (California Administrative Code, Title 2, Section 728.5.0 et seq). 
 
The applicable regulations of the Fair Employment and Housing Commission implementing Government 
Code Section 12990, set forth in Chapter 5 of Division 4 of Title 2 of the California Administrative Code, 
are incorporated into this contract by reference and made a part hereof as if set forth in full.  Contractor and 
its subcontractors shall give written notice of their obligations under this clause to labor organizations with 
which they have a collective bargaining or other agreement. 
b. This Contract shall include the nondiscrimination and compliance provisions of this clause in all 
subcontracts to perform work under the contract. 

 
3-22. Critical Path and Traffic Control. 
 
The selected Contractor shall develop a critical path schedule and traffic control plan for this project.  Said 
schedules and plans shall be submitted to the Engineer for approval prior to beginning any work.  The critical 
path schedule shall detail the individual phases and shall be date specific (start and finish dates).  The traffic 
control plan shall be developed in accordance with “State of California Manual of Traffic Controls”, latest 
approved edition. Said plan shall be prepared in plan view showing location and type of traffic control signs 
used.  Local traffic shall be permitted within all work zones during the course of this project.  The required 
critical path and traffic control plan shall provide minimum disruption of local residents.  The work plan shall 
provide access to properties by an acceptable means at the end of each work day. 
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SECTION FOUR 
TECHNICAL PROVISIONS 

A. GENERAL 
A1.  Work to be Done. 
 
The work to be done under these Specifications shall include the furnishing of all material, labor, equipment 
and appurtenances necessary for the pre-application, preparation and installation of a Rubberized Cape Seal 
& Slurry Seal surface treatment on existing street sections in the City of Lindsay, as determined in the 
Contract Documents, project arial maps, Special and Technical specifications. 
 
A2.  General Requirements. 
 
The General Conditions and Special Conditions apply to this division the same as if here written. 
 
The Contractor is required to notify all property owners, businesses, residences, etc. in letter form in both 
English and Spanish of the construction dates and times, at least 5 days prior to the beginning of work. A 
copy of this notification letter must also be sent to the City. Contractor shall also post "Temporary No 
Parking" signs, a minimum of 48 hours prior to the commencing of demolition or construction activities on 
the street adjacent to their property. The notification shall be by posting visible signs at the edge of the curbs 
and gutters. The signs which will be posted must be on their own lath or attached to delineator cones, or 
pylons, and not stapled or nailed to any tree, utility pole or street signs. Trees must be protected from being 
scarred or broken during construction and must be repaired or replaced at Contractor's expense if damage is 
done. 
 
In the event that vehicles are on the street at the time construction is to begin, the contractor shall take 
appropriate action to notify the owner/s of said vehicle to have it moved. If this is not possible, or the vehicle 
is inoperable and the owner is not capable of moving the vehicle, the contractor shall inform the Project 
Engineer, who will notify the CITY OF LINDSAY Police Department to have the vehicle towed at the 
owner's expense. Note: The above action may take place only if the "Temporary No Parking" signs have 
been in place, and placement has been verified by the Project Engineer, for the required 48 hour time period. 
Removal of said signs by the property owners or vandals will not constitute Non-compliance with this 
section 
 
 
A3.  Ordinances and Codes. 
 
All work must conform to the requirements of the following authorities: 
 
a.  California Administrative Code, Title 24, Building Standards. 
b.  California Administrative Code, Title 19, Public Safety and State Fire Marshal. 
c.  California Administrative Code, Title 8, Chapter 4. 
d.  California Administrative Code, Title 21, Public Works. 
 
Requirements of local and federal enforcing authorities may supersede requirements of these codes and 
nothing in these Plans and Specifications shall be construed to permit work not conforming to applicable 
codes. 
 
A4.  Beginning and Completion of the Work. 
 
The work shall be commenced within ten (10) calendar days from the date of the Notice to Proceed and shall 
be completed within sixty-six (66) calendar days from the date of this Notice. 
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A5.  Liquidated Damages. 
 
The Contractor shall, as provided, pay to the Owner as fixed and agreed, liquidated damages for each 
calendar days’ delay in completion of the work beyond the time provided in the Contract, the amount of 
eight hundred dollars ($800.00). 
 
A6.  Project Coordination. 
 
Prior to beginning work, the Contractor shall provide the Engineer with a schedule of when the various items 
of work will begin and when they will be completed.  Contractor shall provide a representative to coordinate 
the work with the Engineer.  The representative shall be available when necessary during the course of the 
project. 
 
 
A7.  Contract Drawings. 
 
The location of the work, its general nature and extent and the form and detail of the various features are 
shown on the included drawings, accompanying and made a part of these Specifications. 
 
A8.  Water for Project & Water System. 
 
Reasonable amounts of water for testing, construction and dust control will be furnished by the City of 
Lindsay and only where approved by the City.  The Contractor shall be responsible for all costs associated 
with obtaining the water, disposing of the water and for ensuring that the water supply is not contaminated 
through his actions. 
 
The Contractor shall not operate any of the valves or fire hydrants on the City of Lindsay’s water system. 
The Contractor shall notify the City at least seventy-two (72) hours and all affected residents at least forty-
eight (48) hours in advance of the need to shut off water.  The water shall not be turned off between the 
hours of 5:00 p.m. and 8:00 a.m. The required notice to all affected residents will consist of distributing a 
notice on an 8-1/2”x11” sheet of paper to all residents, properties or businesses along the streets that will be 
without water. The content of the notice, as a minimum, shall include the effected date (or dates), time for 
shut off and duration, the Contractor’s company, Contractor’s contacts and phone number(s) and the City’s 
contacts and phone numbers. This notice shall be forwarded to all affected residents as well as The City of 
Lindsay City Services and Public Safety Department. 
 
A9. Street Trees Clearance Pruning.  
 
The contractor shall be responsible for pruning, in a professional manner, of any street tree located within the 
limits of work for each of the streets included in the bid schedule. Contractor only to trim the street side of 
the tree to provide paving machinery clearance. The street side clearance from branches above the top of the 
curb of the city street shall be a minimum of 10 ft and a maximum of 13 ft.  
 
Contractor shall protect all trees from damages with their paving machines and will be responsible to replace 
any if the Engineer deems necessary (extensive tree damage).  
 
Contractor shall provide all labor, materials, tools, and off-hauling of debris in the bid line item.  
 
Mid-Valley Disposal is the refuse off hauler for the City of Lindsay and has exclusive rights to provide 
services within the City of Lindsay Limits. Any roll offs must be provided by Mid-Valley Disposal. 
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A10.  Installation of Solar Radar Speed Signs. 
 
The City will provide to the Contractor sixteen (16) Solar Speed Radar Signs. The Contractor shall provide 
all labor & materials necessary for the installation. The City will field locate exact sign locations. Contractor 
will not be responsible for the activation nor the programming of the signs.  
 
A11. Thermoplastic Striping. 
 
Painted traffic stripes (traffic lines) and pavement markings shall be applied in conformance with the 
provisions in Section 84, "Markings," of the 2018 Caltrans Standard Specifications and these special 
provisions.  
 
Traffic stripe and pavement marking paint shall conform to the requirements in State Specification No. 
PTWB-01.  
 
The color of the painted traffic stripes and pavement markings shall conform to the requirements in ASTM 
Designation: D 6628-01.  
 
Retroreflectivity of the paint traffic stripes and pavement markings shall conform to the requirements in 
ASTM Designation: D 6359-99. White painted traffic stripes and pavement markings shall have a minimum 
initial retroreflectivity of 250 mcd m-2 lx-1. Yellow painted traffic stripes and pavement markings shall have 
a minimum initial retroreflectivity of 150 mcd m-2 lx-1.  
 
Traffic stripes and all markings shall be per CALTRANS standards.  
 
Contractor to place street centerline striping, lane line striping, limit lines, directional arrows and crosswalks 
as previously placed before new treatment.  
 
Payment for any striping, marking & signage shall be considered as included in the Thermoplastic Striping 
contract price bid item and no additional payment will be made, therefore. 
 
Any temporary Striping, marking & signage shall be included in this bid line item and no additional payment 
will be made. 
 
A13. Cleanup. 
 
Before final inspection, leave the job site neat and presentable and dispose of:  
1. Rubbish  
2. Excess materials  
3. Falsework  
4. Temporary structures  
5. Equipment  
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SECTION FOUR 
TECHNICAL PROVISIONS 

B. MOBILIZATION / DEMOBILIZATION 
 
B1. General. 
 
Dust Control & Mobilization/Demobilization shall consist of full payment for transportation of all necessary 
equipment, supplies, tools, etc. for the completion of all work required for this project.  
 
B2. Obstructions.  
 
The Contractor shall be wholly responsible for the preservation and protection of all underground pipes, 
conduits, and other improvements, whether or not such improvements are shown on the plans.  The 
Contractor shall notify Underground Services Alert at least 48 hours prior to any excavation. 
 
Existing land survey monuments shall be fully protected from damage or displacement and shall not be 
disturbed unless directed by the City.  If any such monuments are disturbed, they shall be replaced by 
monuments of similar quality and durability to their original location by a licensed land surveyor at the 
Contractor’s expense.  Replacement shall be made at no cost to the City. 
 
Water Valve Box, Frames and covers of existing manholes shall be fully protected from damage or 
displacement and shall not be disturbed unless directed by the City. Special care shall be taken to ensure that 
dirt, debris, or other materials are not allowed to enter the affected utility. Any material that does enter the 
affected utility must be immediately removed at contractor expense.  
 
B3. Dust Control.  
Dust control shall conform to the provisions of Section 18 of the 2018 Caltrans Standard Specifications. Full 
compensation for dust control shall be considered as included in the mobilization and demobilization 
Contract bid line item of work and no separate payment will be made, therefore. 
 
B4.  Work in City Right of Way. 
 
All of the work shown on the plans and specified herein which is located within the public rights-of-way of 
the City shall be performed in accordance with city ordinances regulating the use of such public rights-of-
way, except as otherwise provided herein.  The Contractor shall also familiarize himself with the various 
regulations and requirements of the City and shall conduct his operations in compliance therewith. Any work 
required, or necessary, outside of the public right of way shall be held to the same standards as City 
requirements. 
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SECTION FOUR 
TECHNICAL PROVISIONS 

C.  TRAFFIC CONTROL 
 
C1.  General. 
 
Traffic shall be maintained at those locations indicated and in conformance with the traffic control plans 
(provided by contractor), these specifications, and the Special Provisions. 
 
The Contractor shall review with the Project Engineer, Director of City Services and the Chief of Police, his 
proposed method of barricading and signing in the field and shall comply with any request they may make. 
Said review shall be at least 48 hours in advance of construction. Contractor shall also notify in writing the 
Project Engineer, Director of City Services and the Chief of Police of his proposed construction schedule. 
 
The contractor shall provide a traffic control plan to the City for review and approval prior to 
commencement of work on roadways. 
 
The Contractor is required to notify all property owners, businesses, residences, etc. in letter form in both 
English and Spanish of the construction dates and times, at least 5 days prior to the beginning of work. A 
copy of this notification letter must also be sent to the City. Contractor shall also post "Temporary No 
Parking" signs, a minimum of 48 hours prior to the commencing of demolition or construction activities on 
the street adjacent to their property. The notification shall be by posting visible signs at the edge of the curbs 
and gutters. The signs which will be posted must be on their own lath or attached to delineator cones, or 
pylons, and not stapled or nailed to any tree, utility pole or street signs. Trees must be protected from being 
scarred or broken during construction and must be repaired or replaced at Contractor's expense if damage is 
done. 
 
In the event that vehicles are on the street at the time construction is to begin, the contractor shall take 
appropriate action to notify the owner/s of said vehicle to have it moved. If this is not possible, or the vehicle 
is inoperable and the owner is not capable of moving the vehicle, the contractor shall inform the Project 
Engineer, who will notify the CITY OF LINDSAY Police Department to have the vehicle towed at the 
owner's expense. Note: The above action may take place only if the "Temporary No Parking" signs have 
been in place, and placement has been verified by the Project Engineer, for the required 48-hour time period. 
Removal of said signs by the property owners or vandals will not constitute Non-compliance with this 
section 
 
The Contractor shall furnish, construct, maintain, and finally remove detours, road closures, lights, signs, 
barricades, fences, flares, miscellaneous traffic devices, flagmen, drainage facilities, reconstruct paving, and 
such other items and services as are necessary to adequately safeguard the public from hazard and 
inconvenience.  All such work shall be as provided in the specifications herein and as directed by the City’s 
Representative, and shall comply with the ordinances, directives, and regulations of authorities with 
jurisdiction over the public roads in which the construction takes place and over which detoured traffic is 
routed by the Contractor. 
 
Prior to the start of construction operations, the Contractor shall notify the City Police and Fire departments, 
giving the expected starting date, completion date, and the names and telephone numbers of two responsible 
persons who may be contacted at any hour in the event of a condition requiring immediate correction. 
 
C2.  Construction Signing. 
 
Construction signing used for handling traffic and public convenience shall conform to the State of 
California, Manual on Uniform Traffic Control Devises (MUTCD) 
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All signs shall be illuminated or reflectorized when they are used during hours of darkness.  All cones, 
pylons, barricades, or posts used in the diversion of traffic shall be provided with flashers or other 
satisfactory illumination if in place during hours of darkness. 
 
The signing, barricading, and diverting of traffic shall be subject to the approval of the City, except in areas 
outside the City limits where encroachment permits issued by other agencies shall govern over these 
Standard Specifications.  The Contractor shall maintain a 24-hour emergency service to remove, install, 
relocate, and maintain warning devices, and shall furnish to the authority names and telephone numbers of 
two persons responsible for this emergency service.  In the event these persons do not promptly respond or 
the authority deems it necessary to call out other forces to accomplish emergency service, the Contractor will 
be held responsible for the cost of such emergency service. 
 
No cross streets or intersecting streets shall be closed without approval of the City or authority with 
jurisdiction over the public roads in which the construction takes place and over which detoured traffic is 
routed by the Contractor. 
 
Assign flaggers to:  
 
1. Control traffic  
2. Warn the public of any dangerous conditions resulting from the work activities  
3. Provide for the passage of traffic through the work as specified for the passage of traffic for public 
convenience and public safety  
 
Maintain flagging apparel, traffic control devices, and equipment for flaggers in good repair. 
 
 
C3.  Vehicular Traffic Control. 
 
Public traffic shall be permitted to pass through the construction area with as little inconvenience and delay 
as possible at all locations where approved alternate routes are not available. 
 
No cross streets or intersecting streets shall be closed without approval of the City or authority with 
jurisdiction over the public roads in which the construction takes place and over which the detoured traffic is 
routed by the Contractor.  
 
C4.  Street Closure. 
 
Should it become necessary, in the Contractor’s opinion, to close a particular street, the Contractor shall 
submit such a request, in writing, to the City for consideration at least 72 hours prior to the time of such 
proposed closure.  The Contractor’s request shall include the estimated duration of closure and provisions for 
traffic control and detours.  If the City approves of the plan to close a street, the Contractor shall notify, in 
writing, the Police Department and the Fire Department of the contemplated closure not less than 48 hours 
prior to such closure.  Should the Contractor fail to give the required notification, the closure will not be 
allowed until the required notification is given.  Except as noted below, under no circumstances will such 
closure be allowed for a single period exceeding four hours, although the City may allow the road to be 
closed more than once over the course of the project. 
 
For road closures exceeding the above-stated four hours maximum, the request to the City must be made at 
least 10 days in advance of the contemplated closure and the Police and Fire Departments must be notified at 
least 5 days prior to such closure. 
 
C5.  Permanent Traffic Controls. 
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All existing permanent traffic control signs, barricades, and devices shall remain in effective operation unless 
a substitute operation is arranged for and approved as a portion of vehicular traffic control above. 
 
C6.  Pedestrian Traffic Control. 
 
A minimum of one 4-foot wide pedestrian walkway shall be maintained and safely delineated along each 
public street at all times during construction. 
 
Pedestrian access shall be maintained on all existing crosswalks and all existing wheelchair ramps during 
construction. If the Contractor's operations require the closure of one walkway, then another walkway shall 
be provided nearby, off the traveled roadway. 
 
Access: Access shall be provided to all businesses and residences whenever practicable. The Contractor shall 
conduct his operations so as to cause the least inconvenience to both vehicular and pedestrian access. 
 
Full compensation for providing said pedestrian facilities shall be considered as included in the Traffic 
Control contract bid line item of work involved and no separate payment will be made therefore 
 
C7.  Access to Adjacent Properties. 
 
Prior to restricting normal access from public streets to adjacent properties, the Contractor shall notify each 
property owner or responsible person, informing him of the nature of the access restriction, the approximate 
duration of the restriction, and the best alternate access route for that particular property. 
 
Reasonable access, as determined by the City’s Representative, from public streets to all adjacent properties 
shall be maintained at all times during the construction. 
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SECTION FOUR 
TECHNICAL PROVISIONS 

D.  Asphalt-Rubber Chip Seal with A Type II Slurry Seal “Cape” 
 
 

A. DESCRIPTION 
 

GENERAL 

This project shall consist of a bituminous surface Asphalt Rubber Aggregate Membrane (ARAM) composed 
of a single application of Asphalt-Rubber material and hot pre-coated 3/8” aggregate.  Pre-maintenance 
(crack sealing) of the existing pavement surface will be recommended by Contractor and approved by the 
Engineer. Contractor shall include any needed crack sealing in their Slurry Seal Type II or on the Cape Seal 
Square Yards Bid Line Items as they deem necessary.  

This specification requires the application of a specified blend of asphalt-rubber binder material (i.e. a field 
blend product).  This specification expressly determines that the asphalt-rubber binder material specified 
herein (i.e. a field blend product) and modified binder, rubber modified asphalt or PG 76-22TR (i.e. terminal 
blend products) are sufficiently different such that they are not functionally equivalent.  Therefore, any 
substitutions for the asphalt-rubber binder material specified herein, such as but not limited to any rubber 
modified asphalt binder (i.e. a terminal blend product) will not be accepted. 

   

Asphalt-Rubber Chip Seal  
2.1 ASPHALT CEMENT  

The type and grade of PG asphalt cement utilized to manufacture the Asphalt Rubber binder shall be PG 58-
22, PG 64-16 or PG 70-10 which shall comply with requirements in Table #1. 

Table #1 – PG Asphalt Cement Grading Requirements 

Climate PG Grading 

Cold PG 58-22 

Moderate  PG 64-16 

Hot PG 70-10 

 

The exact grade of PG asphalt cement, if different than PG 64-16, shall be determined by the Asphalt Rubber 
supplier dependent on the specific project requirements. 

2.2   GRANULATED RECLAIMED TIRE RUBBER  

The CRM shall be produced primarily from the processing of whole automobile and truck tires.  The rubber 
shall be produced by ambient temperature grinding processes only.  The gradation of the CRM when tested 
in accordance with ASTM C-136 (dry sieve only) and using a 100 gram sample, shall meet the requirements 
in Table #2. 
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 Table #2 - CRM Grading Requirements 

     Sieve Size Reclaimed Tire CRM Percent Passing 

#8 (2.36 mm) 100 

#10 (2 mm) 95 - 100 

#16 (1.18 mm) 45 - 75 

#20 (   mm) --- 

#30 (600 µm) 2 - 20 

#50 (300 µm) 0 - 10 

#200 (75 µm) --- 

 

The use of CRM from multiple sources is acceptable provided that the overall blend of rubber meets the 
gradation requirements. 

The individual CRM particles, irrespective of diameter, shall not be greater in length than 3/16 of an inch 
(5mm). 

The CRM shall have a specific gravity of 1.15 ± 0.05 as determined by, and shall be free of loose fabric, 
wire and other contaminants except that up to 4 percent (by weight of rubber) calcium carbonate or talc may 
be added to prevent the rubber particles from sticking together.  The rubber shall be sufficiently dry so as to 
be free flowing and not produce a foaming problem when blended with the hot asphalt cement.  The CRM 
shall be accepted by certification from the approved supplier.  The Reclaimed Tire CRM material shall 
conform to the chemical analysis in Table # 3. 

Table #3 - Reclaimed Tire CRM Chemical Requirements 

Test ASTM Test Method Minimum Maximum 

Acetone Extract D 297 6.0 % 16.0 % 

Ash Content D 297 ---- 8.0 % 

Carbon Black Content D 297 28.0 % 38.0 % 

Rubber Hydrocarbon D 297 42.0 % 65.0 % 

Natural Rubber Content D 297 22.0 % 39.0 % 

 

Note:  All reclaimed tire rubber CRM shall be certified to have originated in California, and the CRM 
material will also be certified to have been processed in California, through invoice and bill of lading. (Pub 
Res Code § 42703(d)) 

 

2.4 ASPHALT RUBBER BINDER 
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The temperature of the blended PG asphalt cement shall not be less that 375° F nor more than 450° F when 
the CRM is homogenously blended, in the field.  The combined materials shall be reacted for a minimum of 
120 minutes after the incorporation of all the CRM.  The Asphalt Rubber binder shall meet the requirements 
in Table #4, when the reaction/interaction is complete. 

Table #4 - Specification Limits for (Asphalt Rubber Binder) 

 

                Hot          Moderate                 Cold 

                          Climate               Climate                   Climate 

Apparent viscosity, 347° F  

 Spindle 3 @ 12 RPM: cps 

(ASTM D2669) 

 

Min 

Max 

 

1500 

2500 

 

1500 

2500 

 

1500 

2500 

Cone Penetration, 77° F (25° C), 

150g, 5 sec; 1/10 dm (ASTM D217) 

Min 

Max 

15 

40 

20 

70 

25 

100 

Softening Point, °F (° C) (ASTM D36) Min 170° F (77° C) 160° F (71° C) 150° F (66° C) 

Resilience, 77° F (25° C), % 

(ASTM D3407) 

 

Min 

 

45 

 

35 

 

25 

 

The viscosity shall be conducted by using a hand-held HAAKE VISCOMETER, with rotor 1, 24mm in 
depth x 53mm in height, or equivalent.  When applying Asphalt Rubber, the reacted Asphalt Rubber binder 
shall be maintained at a temperature of not less than 375° F and no more than 425° F.  If material in a batch 
of Asphalt Rubber binder is not used within six hours after the reaction period is complete, heating of the 
material shall be discontinued.  When applying Asphalt Rubber, if the Asphalt Rubber binder temperature 
cools below 300° F and is then reheated, it shall be considered a reheat cycle.  The total number of reheat 
cycles shall not exceed two (2).  The binder materials shall be uniformly reheated to a temperature of not less 
than 320° F for application.  Additional scrap tire CRM may be added to the reheated Asphalt Rubber binder 
and reacted for a minimum of 120 minutes and shall not exceed 10 percent of the total binder weight.  
Reheated Asphalt Rubber binder shall conform to the requirements for blended Asphalt Rubber binder. 

2.5 ASPHALT RUBBER BINDER FORMULATION 

The Asphalt Rubber binder supplier, shall furnish to the Engineer within 15 days of the notice to proceed, the 
Asphalt Rubber binder formulations which shall contain the following information: 

PG Asphalt Cement 

 Source of PG Asphalt  

 Grade of PG Asphalt  

Percentage of PG Asphalt by total weight of the Asphalt Rubber mixture 

Percentage of Asphalt Modifier by total weight of the Asphalt Rubber mixture 
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Reclaimed Tire Rubber (CRM) 

 Source of CRM 

 Grade of CRM 

Percentage of CRM and High Natural CRM by total weight of the Asphalt Rubber mixture 

 

2.6 AGGREGATE COVER MATERIAL 

Aggregate shall be composed of clean and durable crushed rock or crushed gravel conforming to the 
following requirements: 

If the aggregate is to be crushed stone, it shall be manufactured from sound, hard, durable material of 
accepted quality and crushed to specification size.  All strata, streaks and pockets of clay, dirt, sandstone, 
soft rock or other unsuitable material accompanying the sound rock shall be discarded and not allowed to 
enter the crusher. 

If the aggregate material is to be crushed gravel, it shall consist of hard, durable fragments of stone or gravel 
of accepted quality and crushed to specification size.  All strata, streaks, pockets of sand, excessively fine 
gravel, clay or other unsuitable material including all stones, rocks and boulders of inferior quality shall be 
discarded and not allowed to enter the crusher.  The crushing of the gravel shall separate the #4, 3/8 and 1/2 
inch sieves and shall have a minimum 95% of the particles with a minimum of one mechanically fractured 
face and 90% of the particles shall have a minimum of two mechanically fractured faces. 

The crushed aggregate or crushed gravel shall not contain more that 8% by weight of flat or elongated pieces 
and shall be free from wood, roots and vegetable or other organic extraneous matter.  The 3/8 inch crushed 
aggregate or crushed gravel shall have a minimum Cleanness Value (CV) of 80 and shall have a percentage 
of wear not more than 7 percent at 100 revolutions and not more than 30 percent at 500 revolutions, as 
determined by ASTM C131 or California Test Method 211.  

The crushed aggregate for Asphalt Rubber binder applications shall meet the requirements for gradation 
given in Table 5.   

 Table 5 - Aggregate Gradation Requirements –Asphalt Rubber 

3/8 inch Asphalt Rubber Aggregate Gradation 

Sieve Size Percent Passing 

1/2 inch (12 mm) 95-100 

3/8 inch (9 mm) 70 – 85 

1/4 inch (4.75 mm) 0 – 15 

#8 (2.36 mm) 0 – 5 

#200 (75 µm) 0 – 1 

--- --- 
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The aggregate to be utilized shall be hot pre-coated with 0.5 to 1.0 percent PG asphalt cement.  The Engineer 
shall determine the appropriate amount of pre-coat.  At no time shall the bag house fines be allowed to be 
reintroduced back into the hot coated aggregate.  The pre-coated aggregate shall have a “salt and pepper” 
appearance and shall be supplied to the project site at 225° F to 325° F. 

 

3. EQUIPMENT  

GENERAL 

The equipment used by the contractor for pavement cleaning and excess aggregate removal shall include 
operational top dumping pick-up brooms.   

ASPHALT RUBBER EQUIPMENT 

All equipment utilized in the production and application of AR binder material shall be described as follows: 

A PG asphalt cement heating tank with a hot oil heat transfer system or a retort heating system capable of 
heating the PG asphalt cement to the proper temperature for blending with the CRM. 

An Asphalt Rubber mechanical blender shall have a two-stage continuous mixing process capable of 
producing a homogenous blend of PG asphalt cement and CRM, at the mix design specified ratios, as 
directed by the engineer. The mechanical blender shall be equipped with a granulated rubber feed system 
capable of supplying the PG asphalt cement feed system, as not to interrupt the continuity of the blending 
process. The maximum capacity of the primary blending vessel shall be 500 gallons.  Both the primary and 
secondary blenders shall be equipped with an agitation device orientated vertically in the blending vessel.  
The mechanical blender shall be capable of fully blending the individual modifier particles (CRM) with the 
PG asphalt cement.  A separate PG asphalt cement feed pump and finished product pump are required.  This 
unit shall have a PG asphalt cement totalizing meter in gallons and a flow rate meter in gallons per minute. 

A distributor truck equipped with a heating unit, and an internal mixing device capable of maintaining a 
uniform mixture of PG asphalt cement and CRM.  It shall be equipped with a full circulating spreader bar 
and pumping system capable of applying the Asphalt Rubber binder material within a 5% tolerance of the 
specified application rate, and must achieve a uniform covering of the surface to be treated.  The distributor 
shall have a boot board on the rear of the vehicle and a bootman shall accompany the distributor.  The 
bootman shall ride in a position so that all the spray bar tips are in full view and readily assessable for 
unplugging, if a plugged tip should occur.  The distributor truck shall also require a thermometer and a 
computer rate control (CRC)    

AGGREGATE COVER MATERIAL SPREADER 

The cover material (chip) spreader shall be a self-propelled machine with an aggregate receiving hopper in 
the rear, belt conveyors to carry the pre-coated aggregate to the front, and a full width spreading hopper.  The 
spreader shall be in good mechanical condition and shall be capable of applying the cover aggregate 
uniformly across the spread width and at the specified application rate, and heat-treated belts should be 
installed on the chip spreader. 

ROLLING EQUIPMENT 

Sufficient rollers shall be used to cover the width of the aggregate spread with one pass. The first pass shall 
be made immediately behind the aggregate spreader as the aggregate is being placed.  Three (3) complete 
passes with the pneumatic tire rollers shall be made.  The pneumatic-tired rollers’ shall carry a minimum 
loading of 3,000 pounds on each wheel and a minimum pressure of 90 pounds per square inch in each tire.  
Foam filled tires can be utilized. 
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HAULING EQUIPMENT 

Trucks for hauling the pre-coated cover aggregate shall be tailgate discharge and shall be equipped with a 
device to lock onto the hitch of the cover material spreader.  Haul trucks shall also be compatible with the 
cover aggregate spreader so that the dump bed will not push down on the spreader when fully raised, or have 
too short of a bed which results in aggregate spillage while dumping into the receiving hopper. 

 

4. CONSTRUCTION METHODS 

GENERAL 

Immediately prior to the application of the Asphalt Rubber binder chip seal application, the surface shall be 
clean in order to insure adequate adhesion of the Asphalt Rubber to the existing pavement surface. 

WEATHER CONDITIONS 

Asphalt Rubber binder material shall be applied only when the existing surface is dry and the atmospheric 
temperature is above 50° F and rising.  No material shall be applied when predicted chance of rain is higher 
than 75 % or when the wind is in excess of 20 mph, as directed by the Engineer.  

ASPHALT RUBBER BINDER - MIXING AND REACTION 

Concerning the Asphalt Rubber binder, the percentage of Reclaimed Tire Rubber CRM shall be a minimum 
of 18 percent by weight of the total Asphalt Rubber mixture; the exact CRM content shall be determined by 
the binder design submitted by the Asphalt Rubber supplier.  During Asphalt Rubber binder manufacture the 
CRM percentage shall not fluctuate by more than 1 (one) percent by weight of total Asphalt Rubber mixture, 
as determined by the original laboratory binder design. 

The temperature of the PG asphalt cement shall be between 375° F and 450° F at the addition of the CRM.  
The PG asphalt cement, CRM shall be combined and mixed together in the Asphalt Rubber binder and 
reacted in the distributor truck or a reaction vessel for a minimum period of 120 minutes from the time the 
CRM is blended with the PG asphalt cement.  The temperature of the Asphalt Rubber binder shall be above 
375° F during the reaction period but shall not exceed 425° F at any time.  

When a job delay occurs after full reaction, the Asphalt Rubber binder may be allowed to cool. For 
application, the Asphalt Rubber binder shall be re-heated slowly just prior to application to a temperature 
between 375° F and 425° F. An additional quantity of PG asphalt cement and/or CRM may be added to only 
to Asphalt Rubber binder as required to produce a material with the appropriate viscosity. 

APPLICATION OF ASPHALT RUBBER BINDER 

Placement of the Asphalt Rubber shall proceed only under the following conditions: 

The pavement surface temperature shall be 60° F and rising. 

The pavement surface is clean and dry. 

The wind conditions do not exceed 20 mph. 

All of the construction equipment such as the Asphalt-Rubber distributor, aggregate spreader, haul trucks 
loaded with cover material, rollers and brooms are in position and ready to commence placement operations. 

Chance of rain does not exceed 75%. 
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Asphalt Rubber binder shall be applied to the roadway following the mixing, reacting and blending of 
Asphalt Rubber binder at a rate of 0.55 to 0.65 gallons per square yard. 

Distributor bar height, tip size, distribution, speed and shielding materials shall be utilized to reduce the 
effects of excess wind upon the spray distribution (fan), of each binder.   The Engineer shall delay or 
reschedule work when high gusting or dusty winds in excess of 20 mph prevent or adversely affect binder or 
aggregate application. 

The application of Asphalt Rubber binder to areas not accessible with the distributor bar on the distributor 
truck shall be accomplished by using a squeegee or other means approved by the Engineer. 

The contractor shall comply with all Federal, State and Local environmental laws, regulations and 
ordinances. 

 

APPLICATION OF AGGREGATE COVER MATERIAL 

The 3/8-inch cover material shall be applied immediately onto the Asphalt Rubber membrane at a rate of 30 
to 32 pounds per square yard.  The actual rate selected within this range will be determined in the field based 
on the appearance of the Asphalt Rubber chip seal after initial rolling.   

At the time of application, the temperature of the aggregate shall range from 225° F to 325° F. 

 

ROLLING 

Sufficient rollers shall be used for the initial rolling to cover the width of the aggregate spread with one pass.  
The first pass shall be made immediately behind the cover material spreader (chip-box) as the aggregate is 
being placed.  If the spreading is stopped for an extended period, the cover material spreader (chip-box) shall 
be moved ahead or off the chip seal surface so that all cover material may be immediately rolled.  Three 
complete passes shall be made with the pneumatic rollers.  If a steel wheel roller is used, the pneumatic tire 
rollers shall be operated in front of the steel wheel roller. 

SWEEPING 

Sweeping shall be a multi-step operation following final rolling of the aggregate.  Mechanical pickup brooms 
shall be used to remove loose material without dislodging the aggregate set in the Asphalt-Rubber.  The 
initial sweeping shall be performed within one-hour from the start of the Asphalt-Rubber Chip Seal 
placement. 

The Asphalt-Rubber Chip Seal placement shall be maintained free of loose screenings for a minimum of two 
working days following placement.  During this period, the surface shall be swept as necessary to remove 
any loose cover material as directed by the Engineer.  Final sweeping shall be completed, and all loose 
aggregate shall be removed prior to acceptance.  The sweeping operations shall be accomplished with the use 
of nylon gutter brooms.  The number of sweepers shall be determined by the amount of production for the 
day.  One operational sweeper shall be working for every 10,000 square yards of chip seal placed for 
the day.  Therefore, if a contractor is intending to perform 30,000 square yards per day, a minimum of 
3 operated sweepers shall be used throughout the construction process. 
 

Immediately upon opening the street to traffic, the Contractor shall start removing loose aggregate from 
parkways, sidewalks, and intersecting streets.  Both operations shall continue until all excess or loose 
aggregate is removed from the roadway surface and abutting adjacent areas. 
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TRAFFIC CONTROL 

The speed of the hauling equipment shall not exceed 15 miles per hour when traveling over a membrane that 
has not had sufficient time to properly set.  All barricades, signage and traffic control procedures for the 
traveling public shall follow current MUTCD (Manuel on Uniform Traffic Control devices) standards. 

5.           METHOD OF MEASUREMENT 

Asphalt Rubber Binder 

The Asphalt Rubber binder shall be measured by the square yard at the specified application rate for Asphalt 
Rubber binder and approved by the Engineer. 

Cover Aggregate Material 

The quantity of the cover aggregate material shall be measured by the square yard and approved by the 
Engineer. 

BASIS OF PAYMENT 

Payment shall be made at the contract unit price per square yard for Asphalt Rubber binder application and 
the cover aggregate material per square yard.   

These prices shall be full compensation for furnishing all materials and for all preparation, hauling and 
application of the materials, including labor, equipment, tools and incidentals necessary to complete the item. 

 

SLURRY SEAL  
 

6.1 SCOPE 
Slurry Seal shall consist of mixing asphalt emulsion, aggregate, and water and spreading the mixture on a 
surfacing or pavement where shown on the plans, as specified in these specifications and the special 
provisions, and as directed by the Engineer. 
 
6.2 MATERIALS 
The materials for slurry seal immediately prior to mixing shall conform to the following requirements: 
 
(a) Asphalt Emulsion 
Asphalt emulsion shall be a cationic quick-setting type conforming to the requirements for PMCQS-1H 
grade under Caltrans Standard Specifications 2010, Section 94, Table 4, requirements for "Quick Setting 
Asphalt Emulsion". 
 
(b) Water 
Water shall be potable, free of harmful salts and shall be of such quality that the asphalt will not separate 
from the emulsion before the slurry seal is in place in the work. 
 
(c) Aggregate 
Aggregate shall consist of sound, durable, crushed stone or crushed gravel and approved mineral filler. The 
material shall be free from vegetable matter and other deleterious substances. Aggregates shall be 100% 
crushed with no rounded particles. The percentage composition by weight of the aggregate shall conform to 
one of the following gradings: 
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SIEVE SIZES TYPE II TYPE III 

3/8" 100 100 

No. 4 90-100 70-90 

No. 8 65-90 45-70 

No. 16 40-70 28-50 

No. 30 25-50 19-34 

No. 200 5-15 5-15 

Theoretical asphalt content, % dry aggregate 7.5-13.5 6.5-12 

Approx. application rate (pound per square 
yard) 

12-18 15-25 

 

The aggregate shall also conform to the following quality requirements: 

TESTS CALIF. TEST ASTM TEST  REQUIREMENTS 

Sand Equivalent 217 D2419 55 Min. 

6.3  PROPORTIONING 
Asphalt emulsion shall be added at a rate of from 12 to 18%. A job mix design shall be submitted by the 
Contractor for approval by the Engineer that conforms to the specification limits, and that is suitable for the 
traffic, climate conditions, curing conditions and final use. 
 
The Slurry Seal mixture shall be proportioned by the operation of a single start/stop switch or lever which 
automatically sequences the introduction of aggregate, emulsified asphalt, admixtures, if used, and water to 
the pugmill. 
 
Calibrated flowmeters shall be provided to measure both the addition of water and liquid admixtures to the 
pugmill. If necessary for workability, a retarding agent, that will not adversely affect the seal, may be used. 
 
Water, and retarder if used, shall be added to ensure proper workability and (a) permit uncontrolled traffic on 
the slurry seal no more than three (3) hours after placement without the occurrence of bleeding, raveling, 
separation or other distress; and (b) prevent development of bleeding, raveling, separation or other distress 
within seven (7) days after placing the slurry seal. 
 
Uniformity of distribution of asphalt will be determined by extraction tests in accordance with California 
Test 310. The average bitumen ratio (pounds of asphalt per 100 pounds of dry aggregates) shall not vary 
more than five (5) percent above or below the amount designated by the Engineer. This requirement shall 
apply to samples taken from any location or operation designated by the Engineer. 
 
 
6.04  MIXING 
The Slurry Seal shall be mixed in a self-propelled mixing machine equipped with a continuous flow pugmill 
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capable of accurately delivering and automatically proportioning the aggregate, emulsified asphalt, water and 
admixtures to a double shafted, multiblade pugmill mixer capable of minimum speeds of 200 revolutions per 
minute. 
 
A minimum of two mixing machines shall be maintained on each project of a 10 cubic yard or larger 
capacity. The slurry seal retention time in the pugmill shall be less than three seconds. The mixing machine 
shall have sufficient storage capacity of aggregate, emulsified asphalt, and water to maintain an adequate 
supply to the proportioning controls. 
 
The mixing machine shall be equipped with hydraulic controls for proportioning the material by volume to 
the mix. Each material control device shall be calibrated, properly marked, preset and lockable at the 
direction of the Engineer. The mixing machine shall be equipped with a water pressure system and nozzle 
type spray bars to provide a water spray immediately ahead of the spreader box. 
 
The mixing machine shall be equipped with an approved fines feeder that provides a uniform, positive, 
accurately metered, pre-determined amount of a mineral filler, if used, at the same time and location that the 
aggregate is fed. 
 
6.05  SPREADING EQUIPMENT 
The slurry mixture shall be uniformly spread by means of a controlled spreader box.  The spreader box shall 
be capable of spreading a traffic lane width and shall have strips of flexible rubber belting or similar material 
on each side of the spreader box and in contact with the pavement to prevent loss of slurry from the box and 
the box shall have baffles, or other suitable means, to insure uniform application on super-elevated sections 
and shoulder slopes. 
 
The rear flexible strike-off blade shall make close contact with the pavement and shall be capable of being 
adjusted to the various crown shapes so as to apply a uniform seal coat. 
 
Slurry mixture, to be spread in areas inaccessible to the controlled spreader box, may be spread by other 
approved methods. 
 
6.06  PLACING 
The slurry seal shall not be placed if either the pavement or the air temperature is below 55°F and falling, but 
may be applied when both the air and pavement temperature is 50°F or above and rising. The mixture shall 
not be applied if high relative humidity prolongs the curing beyond a reasonable time. 
 
Before placing the slurry seal, the pavement surface shall be cleaned by sweeping, flushing or other means 
necessary to remove all loose particles of paving, all dirt and all other extraneous material. 
 
Prior to 48 hours before beginning slurry seal operations, the contractor shall notify all residents, businesses 
and agencies by an approved written notice detailing streets and limits of work to be done and the hours of 
work. The contractor shall also 48 hour post all streets that are to be worked upon with temporary "No 
Parking - Tow Away" signs at 100 foot intervals on Tulare Rd and at 50 ft intervals at Harvard Ave and 
Downtown area. These signs shall also state the day of the week and hours of no parking. 
 
Immediately before commencing the slurry seal operations, all surface metal utility covers (including survey 
monuments) shall be protected by thoroughly covering the surface with an appropriate adhesive and oiled or 
plastic paper. No adhesive material shall be permitted to cover, seal or fill the joint between the frame and 
cover of the structure. Covers are to be uncovered and cleaned of slurry material by the end of the same 
workday. 
 
Hand tools shall be available in order to remove spillage. Ridges or bumps in the finished surface will not be 
permitted. The mixture shall be uniform and homogeneous after spreading on the surface and shall not show 
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separation of the emulsion and aggregate after setting. 
 
Adequate means shall be provided to protect the slurry seal from damage from traffic until such time that the 
mixture has cured sufficiently so that the slurry seal will not adhere to and be picked up by the tires of the 
vehicles. 
 
6.07  MEASUREMENT (BY SQUARE YARD) 

Slurry seal will be measured and paid for by the square yard for the actual surface area covered. 

PAYMENT (BY SQUARE YARD) 
 
The contract price paid per square yard for slurry seal shall include full compensation for furnishing all 
labor, materials, tools, equipment and incidentals and for doing all the work involved in the furnishing and 
placing the slurry seal complete in place, including cleaning the surface and protecting the slurry seal until it 
has set, all as shown on the plans, as specified in these specifications and as directed by the Engineer. 
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