





DEPARTMENT OF CITY SERVICES

P.O. Box 369 — Lindsay, California 93247 — 150 North Mirage Ave. 559 • 562 • **7102 x 4** 559 • 562 • 5748 tax

February 22, 2024

Hermosa Street/Westwood Avenue Roundabout Landscape Project - No. 1

Addendum/Clarification No. 1

The following additions and/or corrections shall become part of the Specifications for the subject project:

- 1. Final Questions from Contractors to the City
 - a. The deadline for Contractors to ask the City questions about the project has been moved to March 1, 2024 by 3:00 PM.
- 2. Final Response to Contractors
 - a. The deadline for the City's final response to Contractors regarding questions they have about the project has been moved to **March 8, 2024 by 3:00 PM.**
- 3. Change in Bid Opening Date and Time
 - a. The new bid opening date and time for the *Hermosa Street/Westwood Avenue Roundabout Landscape Project No. 1* is **March 13, 2024 at 2:00PM.**

This completes the items included in this Addendum/Clarification No. 1 for the City of Lindsay, **Hermosa Street/Westwood Avenue Roundabout Landscape Project** – **No. 1**. This Addendum cover page shall be signed and submitted with bid proposal.

Contractor	Date

